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State Of lllinois
Notice For Contact Information

Department Of Transportation
2300 South Dirksen Parkway
Springfield, lllinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the lllinois Department
of Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS
500/15-1. It is available on IDOT’s WEBSITE at http://www.dot.il.gov.

Professional Transportation Bulletin

The Professional Transportation Bulletin Contains information pertaining to the
advertisement for offers of interest for professional services for Department of
Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski

Consultant Unit Chief

E-mail: Carrie.Kowalski@illinois.gov
Phone: 217-782-6916

Or mailing address:

Bureau of Design and Environment
2300 South Dirksen Parkway
Room 330

Springfield, IL 62764
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Tentative Schedule

For
Professional
Transportation Bulletins
ACTIVITY PTB 153 PTB 154 PTB 155 PTB 156 PTB 157 PTB 158 PTB 159
PUBLISH PTB 08/06/09 11/12/09 02/04/10 05/06/10 08/05/10 11/10/10 02/03/11
***STATEMENTS OF

INTEREST 08/27/09 12/03/09 02/25/10 05/27/10 08/26/10 12/02/10 02/24/11

ARE DUE
SELECTION MEETING 10/21/09 01/27/10 04/21/10 07/21/10 10/20/10 01/26/11 04/20/11

=+ STATEMENTS OF INTEREST FOR PTB 152 MAY BE SUBMITTED BETWEEN:
Publish Date & 05-28-09 (12:00 P.M. NOON)

STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED.

Required forms for each submittal are available at http://www.dot.il.gov/desenv/deform.html

Review the Guidelines and E-mail procedures in the PTB for submittal requirements. Both are linked in the

bookmarks.
We encourage the review of the FREQUENTLY ASKED QUESTIONS, located in the NEW NOTICES
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

We require Statements of Interest (SOI) to be submitted through the e-mail system
using Adobe Acrobat 5.0 or greater Software.

Electronic submittals should be made to the Central Office only. The Central Office will
forward the necessary consultant information to the Regions/Districts and other Bureaus
or Divisions. All electronic submittals should be addressed to SOIPTB@dot.il.gov

Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm
Name Code which must be used when submitting electronic Statements of Interest.
This code appears on the SEFC Prequalification Page, the page that lists the
prequalification categories, and is sent with your annual prequalification letter. The code
is located at the top of the page and is next to the Firm Name.

It is important your e-mail appear exactly like the attached example described below:

(Note: ABC Engineering is used for example purposes only. The Code for this firm is
“ABC!’)

e The Subject Line must read: FIRM NAME, PTB NUMBER, ITEM(S)

(Example: ABC Engineering, PTB 147, Items 4, 12, & 22) If there will be more than
one e-mail please note as follows: e-mail 1 of __ the total number to be sent.)

e The first line of your e-mail should indicate your Firm Name, PTB & Items Number(s)
on which your firm is submitting.

(Example: ABC Engineering has submittals for PTB 147, ltems 4, 12 and 22.)

e The second line should list the name, phone number, and e-mail of the person to
contact should there be any questions regarding the submittal.

e FEach attachment must be labeled as indicated below:

1. For each Item on which you are submitting use your 2-6 character Firm Name
Code, immediately followed by the 2-digit ltem Number (i.e., 01 through 99).
(Example: ABCO04.pdf)

2. For your firm’s Current Obligation Form, use your 2-6 character Firm Name
Code, followed by WL.
(Example: ABCWL.pdf)

3. For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code,

followed by DS.
(Example: ABCDS.pdf)
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

4. For your firm’s Delinquent Debt Payment Certification, use your 2-6 character
Firm Name Code, followed by DP.
(Example: ABCDP.pdf)

5. For your firm’s Disclosure of Business Operations in Iran, use your 2-6 character
Firm Code, followed by DISCIR.
(Example: ABCDISCIR.pdf)

6. For your firms Registration with State Board of Elections, use your 2 to 6
character Firm Code, followed by RSB. (Example: ABCRSB.pdf)

Please review the following example e-mail:

fl:;ﬂ\ (= = =T ABC Engineering PTE 147, ltems 04, 12, and 22 - Message (Rich Text)

o/ :
- Message Insert Options Format Text

b &) T BE [ >J ﬂ @ A J “ﬂ
g =4 il a) ge Y 4= ik 9 |4 =
Attach Attach Business Calendar Signature Table Picture Clip Shapes SmartArt Chart Hyperlink Bookmark Text Quick WordArt

File Item Card ~ = = Art = Box~ Parts~ =
Include Ta || Tables INustrations Links Text

SOl@dot.il.gov;

Send

Lo ||
e | e |
|

Subject: ABC Engineering PTB 147, Items 04, 12, and 22

ABC Engineering, PTB 147, Items 04, 12, & 22
Contact Name
Contact Phone
Contact e-mail

—

L L L L ] L L 3
I fie I e I e I A I A I A I ] A==

abcod, pdf abclZz.pdf abczz,pdf abcl,pdf abcha, pdf abchP. pdf abcDISCIR, pdf abcR3SE, pdf

Detail Descriptions of Attachments for electronic submittal:

o ABCO04, ABC12, and ABC22 are the Statements of Interest for the submitted Items
and must include Exhibit A. Following Exhibit A, include resumes of the key
management personnel and project staff listed in Exhibit A. If Exhibit B is required,
include next, followed by resumes of individuals listed on page 2 of Exhibit B.

o ABCWL is the Current Obligation Form. Requirement: Only Prime submits one copy
of the Current Obligation Form. Instructions shown on page one should not be sent.

e ABCDS is the Disclosure Forms. Requirement: Only Prime submits one copy of the
Disclosure Form. Disclosure file would consist of Form A and Form B or the Form
for Offerors That Have Previously Submitted Form A and Form B. The instructions
should not be sent.
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

e ABCDRP is the Delinquent Debt Compliance Statement. Requirement: Prime and any
known subconsultants the prime will be using are required to submit this form. The
forms should be converted to pdf and submitted as one pdf document, not multiple
files.

e ABCDISCIR is the Disclosure of Business Operations in Iran. Requirement: Only
Prime submits one copy of the form.

o ABCRSB is the Registration with State Board of Elections. Requirement: Only
Prime submits one copy of the form. The form should contain the time-stamped
certificate of registration if the consultant has registered.

Complete the word documents then convert them to the Adobe PDF for submittal. The
size limitation on an incoming e-mail to IDOT is 2 MB. If you exceed this limit, you must
separate contents into multiple e-mails. Identify the number of e-mails being sent, (i.e.
1 of 3). Scanned images, color graphics, and photographs, which are converted to
Adobe Portable Document Files (PDF) files, can become very large, use sparingly if at
all.

Exhibits (A & B), Current Obligations, Disclosure Forms A & B, Delinquent Dept
Certification, Disclosure Business in Iran, and Registration with State Board of Elections
are available as electronic documents and may be downloaded from our web-site:
http://www.dot.il.gov/desenv/deform.html. The bookmarks in the Professional
Transportation Bulletin are also linked to the website.

Use the latest documents provided on the web site. The documents are labeled as
follows:

e Exhibit A = BDE XHBT-A e Exhibit B = BDE XHBT-B

e Current Obligations = BDE CUR-OB

¢ Disclosure Forms (A, B, and Offerors previously submitted) = DISC 2 (consultant)
e Delinquent Debt (Consultants) = BDE 3000

e Disclosure of Business In Iran= BDE 2900

¢ Registration with State Board of Elections = BDE 2800

If you have questions, Please contact Carrie Kowalski at Carrie.Kowalski@illinois.gov.
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NOTICE

Proposed Negotiation Meeting information for Items will be available at the following
link: http://www.dot.il.gov/dobuisns.html

Consultant Services

Bridie CAD

O Standards f Downloads

CADD Haadway Drafting Reference Guidelines

CADD Standards/Downloads

CADD Boadway and Structure Project Deliverables Policy AMEWF

Consultant Forms

Consultant Pregualification

Link for

negotiation
information

Facility Cost of Capital Rates

Federal Mileage Reimbursement Rates dfor existing cantracts with

CORLUS) MEW
Consultants Professional Transportation

BHulleting

Bledgatigtion Infarmation far Current Bulletin

Frofessional Transpodation Bulletin

Schedule
Standard Agreement Provisions for

Consultants
State Mileane Reimbursement Rates

Liniform Audit and Accounting Suide

e Region 1
¢ Diane O’Keefe

District One
e I|tems1-18

e Region4
¢ Roger Driskell,
District 6

Items 25 - 27

District 7

Item 28

e Bureau Of Construction
e William Frey

Item 35

e Region 2
e George Ryan
e District 2
e Item 19
e District 3
e [tems 20-21

e Region5
¢ Mary Lamie
e District 8
e |tem 29 - 32
e District9
e |tem 33

Professional Transportation Bulletin 152

Region 3
e Joseph Crowe
e District 4
o Items 22 -23
e District 5
e Item 24
Bureau Of Bridges &
Structures
e Ralph Anderson
o Item 34
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NOTICE
ALLOWABLE DIRECT COSTS CHECK SHEET
(BDE 436)

Effective February 1, 2009
Revised May 7, 2009

Once selected each proposal package submittal shall include
BDE 436 Direct Cost Check Sheet. Form is located at
http://www.dot.il.gov/desenv/deform.html. The Check sheet lists
all allowable direct costs with the associated maximum allowable
rate. Any required additional backup data for each item is also
referenced. The costs are allowable when it is customary for the
firm to bill for the cost and it can be itemized in the firm’s billing
and accounting systems. This check sheet will then be
incorporated into the contract. Costs not listed in the contract will
not be eligible for reimbursement.
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NOTICE
Required Registration with State Board of Elections
Effective 02-05-09
Revised 04-30-09

All Professional Transportation Bulletins require the BDE 2800 form, Registration with State
Board of Elections. To be considered for selection, the form, “Registration with State Board of
Elections” must be included as part of the Statements of Interest for each Professional
Transportation Bulletin submittal. One copy by the Prime per Professional Transportation
Bulletin is required.

‘ BDE 2800 ‘ Registration with State Board of Elections

All of the required forms for PTB submittal are available at the IDOT website:
http://www.dot.il.gov/desenv/deform.html
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1. Question:

Answer:

2. Question:

Answer:

3. Question:

Answer:

4. Question:

Answer:

($)]

. Question:

Answer:

5. Question:

Answer:

FREQUENTLY ASKED QUESTIONS

Where do | submit my electronic Statement of Interest?

As stated in each advertisement and in the E-mail Instructions all submittals go to
SOIPTB@dot.il.gov

When do | submit my electronic Statement of Interest?

Anytime between publish date and the 12:00 p.m. date listed on the front cover. If it
is not received by 12:00 p.m. on the due date it will not be considered, that includes
partial submittals. If your firm is sending multiple e-mails and part is received at
11:59 a.m. and the other at 12:01 p.m. the e-mail received at 12:01 will not be
considered.

Where are the latest forms?
In the Professional Transportation Bulletin there is a bookmark titled Forms, which

links to the website, a link in the Guidelines, and a link in the E-mail Instructions.
Link: http://www.dot.il.gov/desenv/deform.html

Why do | have to keep the footer with document name and why use the latest form?

IDOT is ISO certified. When IDOT is audited, The ISO Auditors ask, “How do you
know the correct form is being used?” The footer with the document name and
revision are the proof required.

The footer disappears when | insert the Exhibit A/B file. How do | keep the footer?

There are two options
e If you are using Microsoft Word, you need to insert a section break. Per Word
help, “To create a different header or footer for a section, you need to break the
connection between the sections. Click in the section for which you want to
create a different header or footer. On the Header and Footer toolbar, click

Link to Previous to break the connection between the header and footer in
the current section and the previous one.”

OR

e  Complete the word file, convert to adobe, and then insert the file in to your
already converted PDF Statement of Interest.

Does the Prime have to be prequalified in the requested categories in the
advertisement or can we sub that work out?

Yes, the prime is required to have the prequalification. It states in the guidelines:
The firm acting as the prime must be prequalified in all of the prequalification
categories requested in the project advertisement even if they plan to
subcontract part of the project, except where noted in a specific project
advertisement.
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6.

7.

FREQUENTLY ASKED QUESTIONS

Question 5 continued:

Question:

Answer:

Question:

Answer:

Also, in every advertisement it states:

“The prime firm must be prequalified in the following categories to be considered for
this project:” This means the prime is required to be prequalified in the listed
categories.

In the advertisements it sometimes states:

The person who will perform/supervise the work in the area of drainage
calculations and preparation of the Drainage Report (must be an lllinois Licensed
Professional Engineer). Location Drainage prequalification category requirement
may be completed by Sub and/or Prime)

The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Surveyor). Route Surveys
prequalification category requirement may be completed by Sub and/or Prime)

The person who will perform/supervise the work in the area of geotechnical
analysis and the preparation of the Structure Geotechnical Report (must be an
lllinois Licensed Professional Engineer). Geotechnical Services, Structure Reports
Geotechnical (SGR) prequalification category requirement may be completed by
Sub and/or Prime.

How do we address this in our submittal?
In these instances, if the prime is prequalified they may use their staff. If the prime
is prequalified or if not prequalified for those categories, a subconsultant that is

prequalified in the requested category may be used.

For example in the Exhibit A for a sub, fill out as shown
Other Required Key Staff:

Name Required Prequalification Category :
Land Surveying

*Name  John Doe @ ABC Engineering
Category PLS (PE, SE, LS)
Registration # 035-123456

Year Registered 1998 State IL
Office Location:

City Chicago State IL

The advertisement has a DBE Goal. Where & how do we address in our
Statement of Interest?

In the Exhibit A on page 3 of 3, there is the following statement:

“List Subconsultant(s) and the item(s) of work that they will perform.” This is where
the firm lists all subs including DBE’s. Example: ABC Engineering, DBE, will
perform land surveying services.
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10.

11.

12.

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

Question:

Answer:

FREQUENTLY ASKED QUESTIONS

The advertisement states: The Environmental Lead, who will be responsible for the
day-to-day management of the environmental work effort, and persons responsible
for all environmental disciplines including air quality, water quality, traffic noise,
socio-economics and ecology. Environmental staffing on Exhibit B must match the
staffing presented and approved in the firm’s most recent Statement of Experience
and Financial Condition. Where do | find the approved staffing?

Every firm prequalified in environmental assessment receives as part of the

prequalification response, a document that has a listing of who is qualified for lead
and each discipline and at what level, EA or EIS. The personnel on the document
titled “Prequalified Environmental Staff” are the staff that must appear on Exhibit B.

The Advertisement state the required prequalification category is Location/Design
Studies (Reconstruction/Major Rehabilitation). Is the firm required to submit an
Exhibit B?

Yes, it's required per the guidelines: 6) Projects involving Location Design Studies
(Reconstruction/Major Reconstruction and New Construction/Major
Reconstruction) and all Environmental Reports (Environmental Assessment and
Environmental Impact Statements) require completion of Exhibit B. The request in
the advertisement for Exhibit B is done as a courtesy.

The guidelines say no more than 2 pages for firm’s interest in performing the work.

The advertisement requests additional data such as:

e Statements of Interest must also include the proposed Quality
Assurance/Quality Control (QA/QC) plan for the project design, including
calculations and check-set plans and specifications as deliverables.

Or

e Statements of Interest must include details of how the Consultant will
accomplish the work, a schedule for completing the work in the prescribed time,
the firm’s capability, and project team experience for similar projects, an
organizational chart for the project, etc.

Can we go over the 2 page limit?

The guidelines also state, “8) In addition to the above requirements, any other
information specifically requested in the project advertisement should also be
included in the submittal.” The 2 page limit is separate from the additional
requirements that may be requested in the advertisement. Your firm may not be
considered if not all information requested in the advertisement is provided.

Can we include pictures, charts, graph’s?

Yes, but we have a limitation on receiving files. We can only accept files under
2MB.

Our Statement of Interest files are very large. Can we break up the file and send in
multiple e-mails?

Yes, but first look at why it's so large. Is everything scanned; are large picture files

included, etc. Converting existing files to Adobe and limiting graphics can reduce
the size of a file significantly.
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13.

14.

FREQUENTLY ASKED QUESTIONS

Question 12 continued:

Question:

Answer:

Question:

Answer:

As stated in the E-mail Instructions,

Complete the word documents then convert them to the Adobe PDF for submittal.
The size limitation on an incoming e-mail to IDOT is 2 MB. If you exceed this limit,
you must separate contents into multiple e-mails. Identify the number of e-mails
being sent, (i.e. 1 of 3). Scanned images, color graphics, and photographs, which
are converted to Adobe Portable Document Files (PDF) files, can become very
large, use sparingly if at all.

Our firm wants to do a joint venture (JV). Does IDOT have a JV agreement form?
No, IDOT does not have a form. It is up to the Consultants entering into a JV to
submit the JV agreement as part of the Statement of Interest. See recurring notice
“NOTICE FOR JOINT VENTURE”

What are common errors made by consultants when submitting a Statement of
Interest?

Waiting until the last minute to complete the Statements of Interest and using old
SOI’s with no quality control check.

Document Problem(s)
Current (wrong form, addition errors, $’s not included for latest
Obligations selection information, Construction Inspection work more

than total work shown) (review instructions)

Delinquent Debt |(not signed/dated, subconsultants not included, doesn't
match first page, i.e. prime has sub working on item 2 and
4, sub lists working on 2 and 6)

Disclosure (not signed/dated, only partial submittal, missing form B,
or no disclosure included)

Disclosures NOT UPDATED WHICH CAUSES DELAYS.
IDOT is unable to authorize the firm to do work if
disclosure is not clear.

Exhibit A (nothing in footer to indicate which form used, old form
used, not signed/dated, city not indicated, DBE and work
they are performing are not listed all requested personnel
in advertisement not included.

Exhibit B (not included, nothing in footer to indicate which form
used, old form used although new revised date shown in
footer) Personnel listed did not match SEFC Env. Staffing

plan)

Iran Disclosure |(not signed/dated or included)

State Board certificate not included.

Registration with |(not signed/dated or included) copy of time stamped

Elections

Miscellaneous (Late, partial submittal, sent to wrong e-mail address, etc.)
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Introduction

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springdfield, lllinois 62764

PROFESSIONAL TRANSPORTATION BULLETIN #152
Publish Date May 7, 2009

This bulletin is the official notice of needed professional services for the lllinois Department of
Transportation (IDOT).

This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is
not prequalified may obtain the necessary information and forms to become prequalified from the
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification.

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may
indicate their desire to be considered for selection by submitting a Statement of Interest for the project to
the SOIPTB@dot.il.gov e-mail address.

IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part
26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE
ABOVE ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR BUREAU
CHIEF_PRIOR TO 12:00 P.M. LOCAL TIME, May 28, 2009. STATEMENTS RECEIVED AFTER THIS
TIME WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s
professional qualifications, experience, and expertise of key personnel to be assigned to the project with
consideration also given to:

1) Ability to complete the work in the time required and the firm’s existing workload.

2) The firm’s proximity to the project, when important.

3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing
the project objectives.

4) Financial evaluation of the firm and its accounting methods.
5) Performance rating for past work done for IDOT, if applicable.

All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects
listed herein during the two-week period preceding the Selection Committee Meeting.

Departmental procedures ensure that all members of the Consultant Selection Committee are provided
with detailed information concerning all Statements of Interest submitted by all consultants. Please do not
send letters expressing your interest in various projects and/or correspondence concerning your firm via
Overnight/Federal Express mail to members of the Consultant Selection Committee.
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Guidelines for Submitting Statements of Interest (SOI)

The firm acting as the prime must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project, except where noted in a specific project advertisement. Any work being done by
a consultant, prime or sub must be prequalified in the category of work they are

performing.

Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed herein by submitting a separate Statement of Interest (SOI) for each project that includes
the following:

1) A cover sheet, clearly identifying the PTB Number, ltem Number, Firm Name, and IDHR
number (if available, see recurring notices). No additional information is required on the
cover.

2) A brief statement of the firm’s interest in performing the work. (Should not be longer than 2
pages)

3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc.

4) Color graphics/photographs should be limited in the submittal because the size limitation on
incoming e-mail is 2 MB. Photo’s etc. can create a large file so use at your discretion.

5) Complete Exhibit A as follows:

a) List the required key personnel to match required prequalification categories and any
additional personnel requirements designated in the project advertisement. (Include firm
name if work is to be completed by Subconsultant)

b) QC/QA personnel must be different individuals than the staffing, which prepared the
documents.

c) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed
two pages and must be relevant to the expertise required for the specific project.

d) Designate the estimated time required to complete the project using the personnel
presented. A completion date and/or number of months to complete the project should
also be provided.

d) Identify proposed subconsultants and item(s) of work they will perform. If a DBE Goal is in
the advertisement list the DBE subconsultant(s) and work the firm will be performing. All
Subconsultants must be prequalified in the area of work they will be performing.

6) Projects involving Location Design Studies (Reconstruction/Major Rehabilitation and New
Construction/Major Reconstruction) and all Environmental Reports (Environmental
Assessment and Environmental Impact Statements) require completion of Exhibit B.

7) Experience of the staff or firm in accomplishing similar types of work should be shown for
only the most recent projects and should be concise and relevant to the expertise required for
the specific project. If there are several projects with the same work completed, then one
summary would be adequate with each location and the project manager noted for each. This
information should be shown at the end of the SOI.

8) In addition to the above requirements, any other information specifically requested in the
project advertisement should also be included in the submittal.
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Guidelines for Submitting Statements of Interest (SOI)

9) The Instructions for completing the Current Obligation documents immediately precede the
Current Obligation forms. The Current Obligation Forms should be a separate document from
the SOI. Only one copy for each prime, sent to the Central Bureau of Design and
Environment, is required.

10) Instructions for completing Forms A and B are included on pages 1and 2 immediately
preceding Forms A and B. Disclosure Forms should be a separate document from the SOI.
A cover should be provided with a statement similar to the following: “The Form A
disclosures (or Certification Statement) and the Form B disclosures are being submitted for
PTB# |, ltem(s): ____.” Only one copy for each prime, sent to the Central Bureau of
Design and Environment, is required. In addition, Form B should not include IDOT projects,
since this information is already included in the Current Obligations.

11) The Delinquent Debt Certification is separate document. Only one document, for prime and
subconsultants, with all pertinent data is required. Instructions are included at the bottom of
the Delinquent Debt document.

12) The Disclosure of Business Operations in Iran is a separate document. Only one document
for each prime is required. Instructions are included at the bottom of the Disclosure of
Business Operations in Iran document.

13) The Registration with State Board of Elections is a separate document. Only one document
for each prime is required. If the Consultant has or is required to register as a business entity
with the State Board of Elections, the Registration Form is required to be a part of the
document.

14) Exhibit A, Exhibit B, the Current Obligations Form, Disclosure Forms, Delinquent Debt
Certification, and Disclosure of Business Operations in Iran are available as word documents
on our web site: http://www.dot.il.gov/desenv/deform.html The Political Contribution
Notification document will be included before publication of PTB 152.

The following addresses may be used when a hard copy of the SOl is requested to be sent to
the Central Office in the advertisement:

lllinois Department of Transportation
Ms. Cheryl Cathey

Bureau of Design and Environment
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, lllinois 62764

If SOI is required to be sent to the Region/District, use addresses as follows:

Region 1

Ms. Diane O'Keefe
District 1

201 West Center Court
Schaumburg, IL 60196
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Guidelines for Submitting Statements of Interest (SOI)

Regional Engineers Continued:

Region 2
Mr. George Ryan

District 2
819 Depot Avenue
Dixon, IL 61021

Region 3
Mr. Joseph Crowe

District 4
401 Main Street
Peoria, IL 61602

Region 4
Mr. Roger Driskell

District 6
126 East Ash St.
Springfield, IL 62704

Region 5

Ms. Mary Lamie

District 8

1102 Eastport Plaza Drive
Collinsville, IL 62234

Mr. George Ryan
District 3

700 East Norris Drive
P.O. Box 697
Ottawa, IL 61350

Mr. Joseph Crowe
District 5

Route 133 West
P.O. Box 610
Paris, IL 61944

Mr. Roger Driskell
District 7

400 West Wabash
Effingham, IL 62401

Ms. Mary Lamie

District 9

State Transportation Building
P.O. Box 100

Carbondale, IL 62903
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PROFESSIONAL TRANSPORTATION BULLETIN

REQUIRED FORMS FOR STATEMENT OF INTEREST
SUBMITTAL

All required forms are located at: http://www.dot.il.gov/desenv/deform.html

Forms appear on the page as follows:

BDE 2800 Registration with State Board of Elections
BDE 2900 Disclosure of Business Operations in Iran
BDE 3000 Delinquent Debt Certification (Consultant)
BDE CUR-OB Consultant's Current Obligations for Statements of Interest. 10/01/08
BDE XHBT-A Consultant Exhibits A 11/06
BDE XHBT-B Consultant Exhibits B 4/1/08
DISC 2 Disclosure_ Forms for Consyltant Offers_ Instruct?ons
(Co—nsultants) Form A, Financial Information & Potential Conflict of Interest _

Form B, Other Contract & Procurement Related Information Disclosure 11/07
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http://www.dot.il.gov/Forms/BDE%202800.docx
http://www.dot.il.gov/Forms/BDE%202900.doc
http://www.dot.il.gov/Forms/bde3000.doc
http://www.dot.il.gov/Forms/BDE%20CUR-OB.xls
http://www.dot.il.gov/Forms/BDE%20XHBT-A.doc
http://www.dot.il.gov/Forms/BDE%20XHBT-B.doc
http://www.dot.il.gov/Forms/BDE%20DISC2.doc
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Item#  County Description
Region 1/District 1
1. Cook Phase Il services for US 12/20/45 (Mannheim Rd.) at Franklin Ave. & Soo Line
Railroad
2. Cook Phase lll services for Southwest Highway at B&O Railroad and Stony Creek
3. Various Phase lll services for various projects
4. Will Phase I/l services for [-80 from Grundy County Line to US 30
5. Kane Phase Il services for US 20 at McLean Boulevard Interchange
6. Various Phase Il services for various projects
7. Various Phase Il services for various projects and/or plan review services
8. Will Phase Il services for removal and replacement of IL 171 structure over Long Run
Creek.
9. Cook Phase Il services for removal and replacement of structure at Cottage Grove Ave.
over [-94
10. Cook Phase Il services for removal and replacement of structure on IL 68 over

Wheeling Drainage Ditch

11. Cook Phase Il services for removal and replacement of structure at Lake St. over
Addison Creek.

12. Various Various Land Survey Projects.

13. Various Phase | services for Project Manager for Traffic Studies.

14. Various Project Manager for Various Phase | services.

15. Various Phase | services for various projects and/or Project Manager services
16. Various Phase | services for various projects and/or Project Manager services
17. Various Phase | services for various projects and/or Project Manager services
18. Various Phase | services for various drainage/hydraulic reports and projects.

Region 2/District 2

19. Henry/Rock Phase I/1l for I-80 Structure Removal and Replacement and Roadway
Island Improvements
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Item # County

Region 2/District 3

20. Various

21. Various

Region 3/District 4

22. Tazewell

23. Various

Region 3/District 5

24. Various

Region 4/District 6

25. Various
26. Various
27. Various

Region 4/District 7

28. Various

Region 5/District 8

29. Various
30. Various
31. Various
32. Various

Region 5/District 9

33. Various

Description

Quality Assurance Testing for Prestress/Precast Producers & various other QA
Services.

Phase lll services for Various Projects

Phase Il services for reconstruction of I-74/1-155 interchange located west of
Morton.

Bridge deck delamination surveys for various structures.

Phase lll services for Various Projects

Various surveys for various projects

Phase | and/or Il services for various projects

Phase | and/or Il services for various geotechnical projects

Phase | and/or Il services for various projects

Various Land Surveying Projects

Various surveys for various projects

Various surveys for various projects

Phase | and/or Il work for various utility coordination.

Various surveys for various projects

Bureau Bridges & Structures

34. Various

Bureau Construction

35. Various

Phase I/ll Statewide Structural Engineering Services

Various Phase Il services with an Emphasis on Independent Weight Checks
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Job No. C-91-639-09, US 12/20/45 (Mannheim Rd.) at Franklin Ave. & Soo Line Railroad,
Phase lll Project, Cook County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 29, 2009 at 9:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase lll engineering services are required for the improvement of US 12/20/45 (Mannheim
Rd.) at Franklin Ave. & Soo Line Railroad. Work is anticipated to include a deck and
superstructure replacement. The proposed bridge cross section will accommodate occasional
bicycle usage, and consists of three (3) through lanes in each direction (two 12ft. inside lanes
and one 15ft. outside lane) separated by a 4 ft. concrete barrier median, with 7ft. sidewalk on
both sides of the roadway. The project also includes combination concrete curb and gutter,
pavement patching, proposed 10" PCC pavement, closed drainage system. Also, a 4’conduit
will be included for the entire length of the bridge for future lighting. All work for this project will
be in English units.

The following structure is included in this project, S.N. 016-0335 (Franklin Ave. over the Soo
Line Railroad)

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibited. At the negotiation meeting, the prime consultant and subconsultant(s)
will disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout, including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications. The personnel shall have a good
working knowledge of Department Specifications for Road and Bridge Construction, the
Department Construction Manual and documentation and in inspection procedures.

The anticipated construction completion date is June 30, 2011. The Consultant must complete

and submit final measurements, calculations and final contract records documents to the
department no later than six (6) weeks after the completion of the project.
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Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).
¢ The Assistant Engineer. (RE Material Training Class is preferred).

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

¢ The Materials Coordinator (The person shall have a Level Il HMA and PCC training and
IDOT the Geotechnical Field Testing and Inspection, STTP-S33 class)

e The Materials QA Technician.

e Materials Laboratory (QA Complete prequalified)

The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-640-09, Southwest Highway at B&O Railroad and Stony Creek, Phase lli
Project, Cook County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 29, 2009 at 10:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required for the improvement of Southwest Highway at B&O
Railroad and Stony Creek. Work is expected to consist of the removal and replacement of the
remaining 20 of the 25 spans of the existing structure and the proposed structure that carries
Southwest Highway over the B&O Railroad, Stony Creek and Melvina Ditch. Work also
includes raising the middle five spans to increase the bridge clearance over the B&O Railroad
tracks. The project includes widening Southwest Highway as it approaches Ridgeland Ave., the
reconstruction of the intersection, a closed drainage system, combination concrete curb and
gutter, and traffic signal modernization. All work for this project will be in metric units.

The following structure is included in this project, S.N. 016-2771 (Southwest Highway over B&O
Railroad, Stony Creek, and Melvina Ditch)

The department will furnish the Consultant with Plans and Specifications.

The Consultant's work includes but is not limited to providing staff, vehicles, and appropriate
test equipment necessary to complete this project. The Consultant will furnish a Liaison
Engineer and an adequate staff to perform the duties required to fulfill the engineering
requirements in accordance with the departmental policies for this project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibited. At the negotiation meeting, the prime consultant and subconsultant(s)
will disclose all current relationships with Contractors.

The Consultant will perform on site inspection, layout including design changes, provide
construction layout when not provided for in the contract plans, provide geotechnical inspection
and testing, prepare records, maintain documentation, submit pay estimates, change orders and
any other duties that would require the services of an engineer to complete this project on a
timely basis and in accordance with State specifications. The personnel shall have a good
working knowledge of Department Specifications for Road and Bridge Construction, the
Department Construction Manual and documentation and inspection procedures.

The anticipated construction completion date is June 30, 2011. The Consultant must complete

and submit final measurements, calculations and final contract records documents to the
department no later than six (6) weeks after the completion of the project.
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Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer (lllinois Licensed Professional Engineer is preferred).
e The Assistant Engineer. (RE Materials Training Class is preferred).

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

e The Materials Coordinator The person shall have Level 1| HMA and PCC training and
IDOT the Geotechnical Field Testing and Inspection, STTP-S33 class)

e The Materials QA Technician.
e Materials Laboratory (QA Complete prequalified)
e The Survey Chief.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-638-09, Various Phase Ill Projects, Various Routes, Various Counties,
Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 29, 2009 at 11:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Ill engineering services are required to assist department resident engineers/technicians
on various construction projects throughout the District. Two Assistant Resident Engineers and
4 to 6 engineers and /or engineering technicians are anticipated to be required during the 2009
& 2010 construction seasons. Typical assignments may include general construction inspection
and documentation, including PCC & bituminous concrete paving operations, drainage,
patching, bridge structures, bridge painting, and providing general assistance as a member of a
field crew. Survey/layout services may be required. This work may be in either English or Metric
units.

The department will furnish the Consultant with contract plans and specifications.

The Consultants work includes but is not limited to providing staff, cell phones and vehicles for
personnel use on construction sites and for traveling between projects. The duration of time
spent at a single location would vary as a funtion of work assignment needs.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants, on the same project or on material coming from the
same plan is prohibited. At the negotiation meeting, the prime consultant and subconsultant(s)
will disclose all current relationships with Contractors.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures. The completion date for this contact will be 18 months after authorization to
proceed.
Key personnel listed on Exhibit A for this project must include:
e Project Manager
e Two Assistant Resident Engineers (The persons actively performing the documentation
on the project must possess a current IDOT Construction Documentation certificate and
must be ICORS trained. Include the Documentation Certificate Number IDOT class
S-14, Documentation of Contract Quantities)

e Inspectors (A current IDOT Construction Documentation Certificate is desired)
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The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. P-91-185-09, Phase l/ll, 1-80 from Grundy County Line to US 30, Will County,
Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 29, 2009 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase I/ll engineering services are required to perform work associated with the improvement of
I-80 from west of the Grundy County line to US 30, a distance of approximately 15 miles. The
Phase | studies require consideration for the long range as well as interim improvement needs
of 1-80. Long range improvement are likely to include additional lanes (from two lanes to three
lanes in each direction) while interim improvement needs will likely include rehabilitation of 1-80.
Phase Il work will likely focus on any interim improvement needs of 1-80. All work for this project
will be in English units.

Phase | may include evaluating the geometrics for safety and capacity (existing as well as
projected), preparing complete inspections and reports for the mainline and overhead bridges
(including truss bridges), data collection, preparation of base maps and mosaics, supplemental
ground survey, crash analysis, traffic counts and projections, traffic studies including
Intersection and Interchange Design Studies, traffic management analysis, drainage studies,
cost estimates, financial planning, and all other work necessary to complete Phase |. Public
involvement will be achieved following the department’s Context Sensitive Solutions (CSS)

policy.

Phase Il work may include roadway and interstate roadway rehabilitation plan preparation,
structure work (including bridge rehabilitation and/or reconstruction), intersection improvements
and geometric modifications, addition of lighting or lighting improvements, signing
improvements, pavement markings, drainage improvements, surveillance items, geotechnical
studies and any other work required to complete the project. It is possible there will be several
stages of work and multiple construction contracts required to complete the project.

The department will make available to the Consultant aerial mapping, microfilm data, right-of-
way information (as available), crash data, utility coordination and correspondence,
archaeological, historical, biological, and special waste survey and coordination.

The estimated construction cost for a long range (add-lanes) type of improvement is estimated
to be $800,000,000. The completion date for the Phase | will be 48 months after authorization to
proceed. Phase Il work will be negotiated during Phase | work. The Phase Il work must be
completed within 18 months after authorization to proceed with Phase Il.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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¢ The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).
Location Drainage prequalification category requirement may be completed by Sub
and/or Prime.

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Surveyor). Route Surveys prequalification
category requirement may be completed by Sub and/or Prime.

e The person who will perform/supervise the work in the area of geotechnical analysis and
the preparation of the Structure Geotechnical Report (must be an lllinois Licensed
Professional Engineer). General Geotechnical Services and Structure Geotechnical
Reports (SGR) prequalification category requirements by be completed by Sub and/or
Prime.

e The person who will be in charge/perform the Context Sensitive Solutions (CSS)

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Freeways)

Structures (Highway: Complex)

Environmental Assessment (EA)

Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

After all responses have been evaluated, firms may be asked to make oral presentations.
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Job No. D-91-632-09, FAP 345 (US 20) at McLean Boulevard Interchange Project, Phase li,
Kane County, Region One, District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 30, 2009 at 10:30 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for improvements to US 20 and McLean Boulevard
interchange. The Consultant’'s work is expected to consist of preparing plans, specifications,
and estimates for the reconstruction of the US 20 at McLean Interchange to a proposed single
point urban interchange. The proposed improvement is expected to include reconstruction and
reconfiguration of the interchange ramps, reconstruction and widening of McLean Blvd. to add
auxiliary turn lanes, removal, and redirection of the Weld road connection to McLean Boulevard,
and widening of Fleetwood Drive and Lillian Street to provide for additional turn lanes. It is
anticipated US 20 bridge structure over McLean Blvd. will be removed and replaced to provide
for increased horizontal clearance. The improvement may provide for new lighting system,
traffic signal modernization with emergency vehicle signal pre-emption equipment, sidewalk
reconstruction and other incidental work required to complete the project. All work for this
project will be in English units.

The following structures are included in this project:
e S.N. 045-0002 & S.N. 045-0003 (Existing US 20 bridges)

The department will furnish the Consultant with project report, hydraulic report, location
drainage study, pavement design, available microfilm plans, and any available data.

The estimated construction cost for this project is $55,000,000. The Consultant's work includes
preparation of TSL plans, land surveys, and geotechnical engineering services. The completion
date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of geotechnical analysis and
the preparation of the Structure Geotechnical Report (SGR) (must be an lllinois Licensed
Professional Engineer). Geotechnical Services (General Geotechnical Services &
Structure Geotechnical Report) prequalification categories requirement may be
completed by Sub and/or Prime.

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer and/or an lllinois Licensed Land Surveyor). Route Survey
prequalification category requirement may be completed by Sub and/or Prime.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-641-09, Various Contract Plan Preparation — Various Counties, Region One,
District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.
This project requires 20% DBE participation.

The Consultants who is selected for this project, and all subconsultants the Prime Consultant
will be using, are scheduled to attend an initial meeting on July 27, 2009 at 9:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of plans, specifications and cost
estimates, for various contracts in Region One, District One. Work orders under a blanket
agreement will be negotiated and authorized on an as needed basis. The plans will be
prepared in English units.

The department will furnish the Consultant with available microfiim plans, Bridge Condition
Report, project report, hydraulic report, and other necessary items.

The Consultant's work includes preparation of contract plans, specifications, and estimates.
The Consultant will prepare roadway plans, TS&L plans, structure plans, geotechnical borings,
investigation & analyses, supplemental surveys, drainage & utility investigation, detour route
plan, and other related work to complete Phase Il contract plan. The Consultant will also review
and prepare plans to ensure that all plans are within the framework of the Department’s policies
and procedures and local agency’s requirements, and all applicable manuals and schedules.

The estimated construction cost for these contract projects may range from $250,000 to
$2,500,000. The completion date for this contract will be 12 months after authorization to
proceed. The agreement with the Consultant will include an option for renewal by the
department for an additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will be in charge of route surveys (must be an lllinois Licensed

Professional Engineer and/or an lllinois Licensed Land Surveyor). Route Survey
prequalification category requirement may be completed by Sub and/or Prime.
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e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highway Structures: (Typical)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-633-09, Various Phase Il Plan Preparation, Plan Review and Surveying,
Various Counties, Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 28, 2009 at 10:00 AM at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for plan preparation, plan review, and route
surveying on various projects in District One. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis. All work for this project
will be in English units.

This project includes contract plan preparation for various projects involving roadway and/or
bridge improvements, preparation of miscellaneous plan and structure details, review of plans
by Consultants and local agency Consultants for roadway and bridge reconstruction projects,
obtaining pavement composition cores for resurfacing projects and providing supplemental field
and bridge deck surveying for various projects.

The department will furnish the Consultant with available microfilm, pavement patching survey,
bridge repair notes, and other available information.

The estimated construction cost of these projects may range from $200,000.00 to $2,000,000.
The Consultant's work includes contract plan preparation, plan review, and route surveying for
various projects. The completion date for this contract will be 12 months after authorization to
proceed. The agreement with the Consultant will include an option for renewal by the
department for an additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
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must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Special Services (Route Surveys)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-584-09, FAP 577 Bridge Replacement and Approach Roadway
Reconstruction of IL 171 (Archer Ave.) over Long Run Creek, , Will County, Region One,
District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 29, 2009 at 1:00 P.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for preparation of contract plans, specifications and
cost estimates, including structure and roadway plans for the bridge replacement of the IL 171
bridge over Long Run Creek. The existing bridge is a 2-span, (26’ — 10 '2”) each, prestressed
concrete box beam structure, 0 degrees skew, 58’ long from back to back of abutment with a 4
2" reinforced concrete overlay and a total of 10 — 11” deep x 52” wide beams. The proposed
structure will be tentatively widened to approximately 55 feet with a potential length of
approximately 100 feet. The final BCR will determine the preferred alternative for the structural
design. The contract is anticipated to include one traffic signal modernization. The existing
approach roadway typical section consists of one-lane roadway in each direction (12’ lanes)
with an 8 shoulder on each side. The proposed roadway typical cross section is anticipated to
consist of a 3-lane cross section with the roadway profile raised by about 6 feet. The project will
be staged constructed which may require temporary traffic signals and temporary lighting and
the consultant will be responsible for the preparation of applicable permits. All work for this
project will be in English units.

The following structure is included in this project, S.N. 099-0080 — IL 171 over Long Run Creek.

The department will furnish the Consultant with available microfilm plans, project report,
hydraulic report, bridge condition report, and location drainage study.

The estimated construction cost for this project is $7,000,000. The Consultant's work includes
preparation of contract plans, specifications, and cost estimates. This contract must be
completed by December 31, 2010.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project.

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-179-09, FAI-94 at Cottage Grove Avenue, Phase Il, Cook County, Region
One, District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 28, 2009 at 1:00 P.M. at the Region
One, District One Office in Schaumburg.

Phase |l engineering services are required for the preparation of contract plans, specifications
and estimates for the improvement of Cottage Grove Avenue bridge over I-94. The proposed
improvement is expected to be removal and replacement of the bridge superstructure. It is
anticipated the substructures will have to be repaired and the approach slabs removed and
replaced. The improvement may also provide for new bridge lighting. All work for this project
will be in English units.

The following structure is included in this project S.N. 016-2119 existing (Cottage Grove Ave.
over |-94)

The department will furnish the Consultant with the Project Report, Bridge Condition Report,
available microfilm plans and other existing data available.

The estimated construction cost for this project is $5,700,000. The Consultant's work includes
preparation of TSL, surveys and all other works required to complete the improvement of 1-94 at
Cottage Grove Avenue. The completion date for this contract will be 9 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor). Land Survey prequalification category requirement may be completed by Sub
and/or Prime.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
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must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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10.

Job No. D-91-583-09, FAP 343 (IL 68) over Wheeling Drainage Ditch, Cook County, Region
One, District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 29, 2009 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for the preparation of contract plans, specifications
and estimates, including structure and roadway plans, for the total bridge replacement of the IL
68 over Wheeling Drainage Ditch. The existing one span prestressed concrete box beam multi-
girder bridge has a length of 39.5 feet back to back of abutments, 65 feet out to out of the deck.
The existing roadway cross section consists of 2-10’ lanes in each direction and a 10’ two way
left turn lane. The existing structure will be replaced with a three sided structure with a length of
39.5 feet back to back of abutments and a width of 85.5 feet out to out of the deck. The
proposed structure will carry 2-12 foot wide lanes in each direction with a 12 foot two way left
turn lane. A 10 foot bike path is proposed on the north side of the structure and an 8 foot wide
sidewalk on the south side of the structure. The roadway profile will be raised approximately
one foot to meet hydraulic requirements. The roadway will be reconstructed for approximately
950 feet in length. Stage construction is anticipated and is dependent on the structural
condition of the beams. The plans will be prepared in English units.

The following structure is included in this project, S.N.016-0525 (old); S.N. 016-2302 (New), IL
68 over Wheeling Drainage Ditch.

The department will furnish the Consultant with available microfilm plans, Bridge Condition
Report, project report, hydraulic report, and other necessary items.

The estimated construction cost for this project is $2,100,000. The Consultant's work includes
preparation of contract plans, specifications, and estimates. The Consultant will prepare TS&L
plans, structure plans, geotechnical borings, investigation & analyses, supplemental surveys,
drainage & utility investigation, maintenance of traffic, and any other related work necessary to
complete Phase Il contract plan. The completion date for this contract will be 12 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)
Highway: Roads & Streets

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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11.

Job No. D-91-615-09, FAU 3537 (Lake St.), Phase Il Engineering for the Replacement of
the Lake Street triple box culvert over Addison Creek, Cook County, Region One, District
One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 30, 2009 at 8:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for preparation of contract plans, specifications and
cost estimates, including structure and roadway plans for the removal and replacement of the
structure that carries Lake Street over Addison Creek. The existing triple box culvert has two
outer cells (12'x5’) and a center cell (12’x7’). The culvert carries two 12 foot lanes of traffic in
each direction, and has a 12 foot painted median. The proposed triple box culvert will be
relocated 5’ east of its current location. The proposed work will also include raising the profile of
Lake Street approximately 1°-1/4”, providing 7°-0” wide sidewalks on either side of Lake St., and
regrading driveways as needed. The Consultant will be responsible for the preparation of
applicable permits. This project will be in English Units.

This project includes geotechnical investigation and analysis, supplemental surveys, drainage
and utility investigations.

The following structure is included in this project, S.N. 016-2007, Lake St. over Addison Creek.

The department will furnish the Consultant with microfiim plans, Bridge Condition Report,
Project Report, Hydraulic Report, and other necessary items.

The estimated construction cost for this project is $2,700,000. The Consultant's work includes
preparation of contract plans, specifications, and estimates. The Consultant will prepare TS&L
plans, structure plans, geotechnical borings, investigation and analysis, supplemental surveys,
drainage and utilities investigation. This contract must be completed by June 30, 2011.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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12.

Job No. D-91-510-09, Various Land Surveys, Various Routes, Various Counties, Region
One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 28, 2009 at 9:30 A.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for various land surveying projects throughout
District One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project must be in English units.

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.

The Consultant's work includes field and office resources to prepare statutory plats of highway,
legal descriptions, and field staking of same. Some GIS and database work may also be
required. A QA/QC plan to review internal work as well as assigned IDOT projects is required.
The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
document (must be an lllinois Licensed Professional Land Surveyor.)

The prime firm must be prequalified in the Special Services (Land Surveys) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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13.

Job No. P-91-642-09, Phase | Engineering Project Management for Various Traffic
Studies, Various Routes, Various Counties, Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on Tuesday, July 28, 2009 at 9:30 A.M. at
the Region One/District One Office in Schaumburg.

A Project Management (PM) Consultant is required for traffic engineering services. The PM
Consultant will be assigned to manage various IDOT traffic engineering studies, which may be
under contract with other Consultant engineering firms. In addition, the PM will be expected to
complete any studies work as needed in order to meet target deadlines. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.
All work for this project will be in English units.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The PM Consultant will be expected to perform work similar to an IDOT Traffic Studies Manager
& staff and report to the Traffic Programs Section Chief. Key staff from the PM Consultant will
be expected to perform work in the District offices a minimum of three days a week as required.
This may include engineering, engineering management, public coordination, administrative
services, and other work as necessary to ensure assigned projects are brought to completion in
accordance with established schedules and budgets. Projects of varying complexity may be
assigned to the PM Consultant.

The work anticipated for traffic engineering projects may include:

¢ Manage and review various traffic studies which are assigned and prepared under
contract with other consultant engineering firms, including contract administration;

e Review and select candidate locations for possible inclusion in the Highway Safety
Improvement Program (HSIP), including preparation of the annual submittal to the
District and Statewide Safety Committees.

e Preparation of the annual response to 5% locations.

e Manage and track project-level costs, schedules, and benefit/cost ratios for HSIP
projects in multi-year program cycle.

e Coordinate, validate, and monitor project scopes;

e Identify and implement all necessary coordination and communication within and outside
the department; to IDOT and stakeholders as required;

e Hold regular progress meetings and briefings for IDOT including FHWA where details of
project and progress are presented;

e Facilitate and expedite the resolution of technical issues, drawing upon necessary
resources and experts in applicable disciplines;

¢ Facilitate the resolution of contractual issues, drawing upon necessary resources within
IDOT;
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e Review assigned site development permits and local agency studies as to conform to
policies, practices & procedures, and preserving the integrity of the highway.

o All other work as necessary and required to manage traffic studies projects including the
HSIP.

The department will provide applicable department policies and procedures to the PM
Consultant.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

¢ The person who will assume the duties of the Project Engineer, that individual-in-charge
of the day to day program management work (must be an lllinois Licensed Professional
Engineer).

e The person who will assume the duties of Traffic Engineer, that individual-in-charge of
the day to day traffic studies work (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work for all milestones submittals (must
be an lllinois Licensed Professional Engineer).

Statements of Interest must also include a proposed organizational chart for the proposed PM
Consultant team with the proposed percentage of time commitment, the approach the firm
would take on this project, and a summary of the pertinent experience of the firm managing
traffic engineering projects.

The prime firm must be prequalified in the Special Plans (Traffic Studies) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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14.

Job No. P-91-486-09, Phase | Studies Program Management for Various Projects, Various
Routes, Various Counties, Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 24, 2009 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

A Program Management (PM) Consultant is required for Phase | engineering services. The
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader
& Staff, and report to the In-House Project Studies Unit Head. Consultant staff will be expected
to perform work in the district offices a minimum of three days a week. The Consultant will be
required to assist the district in reviewing, overseeing, tracking and prioritizing projects being
performed by deparment personnel and other Consultants. The work may also include but
would not be limited to data collection, preparation of base maps and mosaics, geometric
studies, crash analyses, capacity analyses including intersection design studies, route as well
as stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports,
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other
related work necessary to complete various Phase | studies and tasks. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.
All work for this project will be in English units.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, right-of-way data,
archaeological, historical, and special waste survey coordination.

The cumulative cost of construction of these projects is anticipated to be in excess of
$100,000,000. The completion date for this contract will be 36 months after authorization to
proceed. The agreement with the Consultant will include an option for renewal by the
department for an additional 36 months.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).
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e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Special Studies (Traffic)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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15.

Job No. P-91-506-09, Phase | Studies for Various Projects, Various Routes, Various
Counties, Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 28, 2009 at 1:00 P.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of preliminary engineering and
environmental studies throughout District One. The scope of work may include but not be
limited to new Phase | studies for intersections, small highway segments, bridges, and/or
assisting the District in completing on-going Phase | studies and tasks. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.
All work for this project will be in English units.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected ftraffic data, utility coordination, right-of-way data,
archaeological, historical, and special waste survey coordination.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader & Staff, and report to the In-House Project Studies Unit Head. The Consultant's work
may include data collection, preparation of base maps and mosaics, geometric studies, safety
studies including accident analysis, capacity analysis including intersection design studies, route
as well as stream surveys, Categorical Exclusion Reports, bridge inspections and condition
reports, drainage studies including Hydraulic Reports, cost estimates, public involvement, and
all other related work necessary to complete various Phase | studies and tasks. The Consultant
will be expected to perform work in the district office as needed. The Consultant may also be
required to assist the district in reviewing, overseeing, tracking and prioritizing projects being
performed by IDOT personnel and other Consultants.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The cumulative cost of construction of these projects is anticipated to be in excess of
$20,000,000. The completion date for this contract will be 36 months after authorization to
proceed. The agreement with the Consultant will include an option for renewal by the
department for an additional 36 months.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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¢ The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Special Studies (Safety)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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16.

Job No. P-91-505-09, Phase | Studies for Various Projects, Various Routes, Various
Counties, Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 27, 2009 at 1:00 P.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of preliminary engineering and
environmental studies throughout District One. The scope of work may include but not be
limited to new Phase | studies for intersections, small highway segments, bridges, and/or
assisting the District in completing on-going Phase | studies and tasks. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as-needed basis.
All work for this project will be in English units.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected ftraffic data, utility coordination, right-of-way data,
archaeological, historical, and special waste survey coordination.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader & Staff, and report to the In-House Project Studies Unit Head. The Consultant's work
may include data collection, preparation of base maps and mosaics, geometric studies, safety
studies including accident analysis, capacity analysis including intersection design studies, route
as well as stream surveys, Categorical Exclusion Reports, bridge inspections and condition
reports, drainage studies including Hydraulic Reports, cost estimates, public involvement, and
all other related work necessary to complete various Phase | studies and tasks. The Consultant
will be expected to perform work in the district office as needed. The Consultant may also be
required to assist the district in reviewing, overseeing, tracking and prioritizing projects being
performed by IDOT personnel and other consultants.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The cumulative cost of construction of these projects is anticipated to be in excess of
$20,000,000. The completion date for this contract will be 36 months after authorization to
proceed. The agreement with the Consultant will include an option for renewal by the
department an additional 36 months.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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¢ The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

¢ The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Special Studies (Safety)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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17.

Job No. P-91-580-09, Phase | Studies for Various Projects, Various Counties, Region One,
District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 27, 2009 at 1:00 P.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various Phase | preliminary
engineering and environmental studies throughout District One. The scope of work may include
but not be limited to new Phase | studies for intersections, small highway segments, bridges,
and/or assisting the District in completing on-going Phase | studies and tasks. Work may also
include studies of roundabout alternatives for intersections. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All
work for this project will be in English units.

The department will furnish the Consultant with any relevant and available information such as
accident data, existing and projected traffic data, utility coordination, right-of-way data,
archaeological, historical, and special waste survey coordination.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader & Staff, and report to the In-House Project Studies Unit Head. The Consultant's work
may include data collection, preparation of base maps and mosaics, geometric studies, safety
studies including accident analysis, capacity analysis including intersection design studies, route
as well as stream surveys, Categorical Exclusion Reports, bridge inspections and condition
reports, drainage studies including Hydraulic Reports, cost estimates, public involvement, and
all other related work necessary to complete various Phase | studies and tasks. The Consultant
will be expected to perform work in the district office as needed. The Consultant may also be
required to assist the district in reviewing, overseeing, tracking and prioritizing projects being
performed by IDOT personnel and other consultants.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The cumulative cost of construction of these projects is anticipated to be in excess of
$20,000,000. The completion date for this contract will be 36 months after authorization to
proceed. The agreement with the Consultant will include an option for renewal by the
department an additional 36 months.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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¢ The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

¢ The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Statements of Interest must also include experience in roundabout design.

The prime firm must be prequalified in the following categories to be considered for this project:
Location/Design Studies (Reconstruction/Major Rehabilitation)
Special Studies (Safety)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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18.

Job No. P-91-591-09, Various Phase-l Engineering for Drainage Studies and Hydraulic
Reports, Various Routes, Various Counties, Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method for compensation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 29, 2009 at 10:30 A.M. at the
Region One, District One Office in Schaumburg.

Phase | engineering services are required for preparing Drainage Studies and Hydraulic
Reports throughout District One. Typically, the studies and reports will be completed in
conjunction with Project Reports prepared by others. All documentation and the supporting
computations are to be presented in the study/report format as appropriate. Preparation of
Location Drainage Studies shall be in accordance with the District requirements. Work orders
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. All work for this project will be in English units.

The department will furnish the Consultant with historical highway plans, aerial mosaic, ground
surveys, hydraulic stream surveys, contour mapping, flood insurance studies, floodplain maps,
and information about known drainage problems, if available.

The Consultant's work includes data collection, field verifications, roadway survey, stream
survey, survey note reductions/plotting, drainage investigations, determination of drainage
patterns, storm sewer cleaning/televising, drainage system evaluation and design,
presentations/coordination with local agencies, bridge scour evaluation, development of
Waterway Information Tables, hydrologic/hydraulic analyses, hydraulic reports for waterways
and pump stations.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Reports and Hydraulic Reports (must be an lllinois Licensed
Professional Engineer with a minimum of five (5) years experience dealing with highway
related drainage problems).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer).

The use of hydraulic and hydrologic computer programs that are currently accepted by the
Division of Highways is also required to perform drainage assignments. Resumes of drainage
engineers must state hydraulic and hydrologic modeling experience for the last 5 years.

The prime firm must be prequalified in the following categories to be considered for this project:
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Special Studies (Location Drainage)
Hydraulic Reports (Waterways: Complex)
Hydraulic Reports (Pump Stations)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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19.

Job No. P-92-143-05/D-92-143-05, FAl 80 (I-80), Phase l/ll Engineering Services for
Structure Removal and Replacement and/or Rehabilitation and Roadway Improvements,
Henry and Rock Island Counties, Region Two/District Two.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on July 28, 2009, at 10:00 A.M. at the
Region Two, District Two Office in Dixon.

Phase | and Il engineering services are required for the preparation of a Location/Design Report
and final contract plans for the removal and replacement and/or rehabilitation of six structures
and roadway improvements. The Location/Design report is for the removal and replacement
and/or rehabilitation of 3 sets of twin structures located on I-80 over the BN&SF Railroad, over
Barstow Road and over the Green River as well as roadway improvements on [-80 from 0.8 mile
N. of IL 5/IL 92 to Henry County line including a portion that may be reconstructed near Barstow
Road. All work for this project will be in English units.

These projects may include preparation of a Location/Design Report, traffic management
analysis, cost estimate, cross sections, accident analysis, type, size and location drawings,
proposed right-of-way plats, contract plans including roadway plans, drainage plans, and traffic
signal plans; drainage system design; special details; special provisions; quantities and cost
estimates; and field surveys as needed. It is anticipated these projects will be Categorical
Exclusions.

The following structures are anticipated to be included in this project:

e S.N. 081-0014 and -0015 — I-80 over BN&SF RR, 1.1 M. South of IL 5/IL 92
e S.N. 081-0016 and -0017 — 1-80 over Barstow Rd., 1.3 M. South of IL 5/IL 92
e S.N. 037-0025 and -0026 — I-80 over Green River, 1.9 M. North of US 6

The department will furnish the Consultant with any available as-built/existing plans, microfilm
plans, aerial survey, bridge condition reports, accident statistics, existing right-of-way plats,
traffic data, soils boring data, and any other available information.

The estimated construction cost for this project is $15,040,000. The completion date for Phase |
will be 15 months after authorization to proceed. Phase Il will be negotiated near the completion
of Phase I. Phase Il work must be completed within 12 months after authorization to proceed
with Phase II.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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¢ The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the work in the area of Hydraulic Reports (must be an
lllinois Licensed Professional Engineer).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Surveyor). Route Surveys
prequalification category requirement may be completed by Sub and/or Prime.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following category to be considered for this project:

Highways (Roads & Streets)
Location/Design Studies (Rehabilitation)
Structures (Highway: Typical)

Hydraulic Reports (Waterways: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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20.

Job No. C-93-067-09, Various Quality Testing Projects, Various Counties, Region Two,
District Three, Ottawa.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 27, 2009 at 10:00 A.M. at the
Region Two, District Three office in Ottawa.

Phase Ill engineering services are anticipated to perform the quality assurance inspection
responsibilities of prestressed and precast producers, and possibly other quality assurance
testing assignments. The project includes Quality Assurance Testing in accordance with the
Standard Specifications for Road and Bridge Construction. Work orders under the blanket
agreement will be negotiated and authorized by department on an as needed basis. All work for
this project will be in English units.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant’s work is anticipated to include:

e The daily QA inspection of Prestress Engineering Corporation (PEC) located at 15606 E.
3200 North Road, Blackstone, IL 61313.

The Consultant will complete all of the duties of the department inspector as detailed in the
Manual for Precast Prestressed Concrete Products, section 1.3 Quality Assurance.
Additionally, the Consultant QA plant inspector must be PCI certified and must have
completed all relevant QC/QA training or if not certified must be registered to become PCI
certified. The inspector(s) must have completed or be registered for the following training
courses:

1. IDOT 3-day Mixture Aggregate Technician or 5-day Aggregate Technician Course
2. ACI Concrete Field Testing Technician — Grade |
o The ACI class can be registered for through ACI or Lake Land College. The
Consultant is not required to take the IDOT only portion (1°T day) of the three day
PCC Level | QC/QA training class.
3. PCI Level | & Il — Quality Control Personnel Certification Program

e Providing on-site QA inspection of in-state and out-of-state prestressed and precast
producers on an as-needed basis within the jurisdiction of District 3.

The Consultant will complete all of the duties of the department inspector. The Consultant
QA plant inspector will complete all relevant QC/QA training and complete all duties as
detailed in the Manual for Precast Prestressed Concrete Products, section 1.3 Quality
Assurance. For prestress facilities, the Consultant QA plant inspector must be PCI certified
and must have completed all relevant QC/QA training or if not certified must be registered to
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become PCI certified. The inspector(s) must have completed or be registered for the
following training courses:

1) IDOT 3-day Mixture Aggregate Technician or 5-day Aggregate Technician Course
2) ACI Concrete Field Testing Technician — Grade |
o The Consultant is not required to take the IDOT only portion (1 day) of the three
day training class. The ACI portion is taught on the second and third days.
o The Consultant is advised to check with PCI regarding the completion of the ACI
training in order to take the PCI training.
3) PCI Level | & Il — Quality Control Personnel Certification Program

For information concerning the courses 1 and 2 above, contact the following:
Lake Land College

5001 Lake Land Blvd.

Mattoon, IL 61938-9366

Phone # 217-234-5285

For information concerning course 3 above, contact the following:
PCI

209 W. Jackson Blvd. # 500

Chicago, IL 60606

Phone # 312-786-0300

Weekly assignments will be furnished by department representatives located in District 3,
Ottawa. The Consultant will maintain records and submit documentation of all QA activities
weekly to District 3 representatives.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e Liaison Engineer who will assume duties as project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

e QC/QA Level 1 and Level Il PCC Testing Technicians.

e Materials QA Technicians.
Statements of Interest must also include the Consultants Certificate of Completion for the
previously listed training courses or the employee’s names and the dates they are registered for

the previously listed training courses.

The prime firm must be prequalified in the Special Services (Quality Assurance: QA
Aggregate & PCC) category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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21.

Job No. C-93-101-09, Various Phase Ill Projects, Various Routes, Various Counties,
Region Two/District Three

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on July 24, 2009 at 10:00 A.M. at the
Region Two/District Three Office in Ottawa.

Phase Il engineering services are required for the inspection, supervision, construction layout,
material testing, and field inspection for roadway rehabilitation throughout District 3. The various
types of jobs are anticipated to consist of route and seal, patching, traffic signals, landscaping,
milling and resurfacing, bridge repair and replacement, concrete pavement, and pavement
marking. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project will be in English units.

The Consultant will be asked to furnish a registered IL PE or an approved technician to act as
Resident Engineer (RE) on these projects. The Consultant is expected to perform on site
inspection, engineering layout, and verification of contractor staking, maintain documentation,
submit pay estimates, change orders, and any other duties required to complete these projects
on a timely basis and in accordance with the State Specifications and guidelines. The RE
should be knowledgeable in the use of the department’s documentation tracking system
(ICORS).

The Consultant may be required to provide trained technicians to perform nuclear density
testing for embankment and bituminous pay items at various locations on active contracts
throughout the District. These technicians will supplement the District’s staff. The Consultant
may also be asked to provide trained technicians for Portland Cement Concrete testing on
various projects. The technicians will provide their own gauge, bunker, transport box, concrete
air meter, slump cone, concrete strength cylinder molds, cell phone, and vehicle. Consultants
are required to have their own nuclear license and will not be covered by the department’s
license.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant is prohibited. At the negotiations meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
the project. The completion date for this contract will be 24 months after authorization to
proceed. The agreement with the Consultant will include an option for renewal by the
department an additional 24 months.

The Consultant may also be asked to continue the implementation of an existing Independent

Weight Check program within the district. If necessary, the Consultant will be trained on how to
manage the program and will be instructed on the correspondence required.
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Key personnel listed on Exhibit A for this project must include:

o The Resident Engineer (with current IDOT Construction Documentation certificate, Include
the Documentation Certificate Number for IDOT Class S-14, Documentation of Contract
Quantities)

e Technician(s) certified to perform the Nuclear Density Testing

« QC/QA Level Il Bituminous and Concrete Technician

The prime firm must be prequalified in the (Special Services) Construction Inspection
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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22,

Job No. D-94-088-06, 1-74/1-155 Interchange, Phase Il Services for the Reconstruction of
the Interchange located just west of Morton, Tazewell County, Region Three/District Four

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the Prime Consultant will
be using are scheduled to attend a negotiation meeting on July 24, 2009 at 9:00 A.M. at the
Region Three/District Four Office in Peoria.

Phase Il engineering services are required for the preparation of contract plans, specifications,
and estimates for the complete reconstruction of approximately 2.0 miles of 1-74 from the
Mueller Road overpass through the Morton Avenue Interchange, and 1.0 miles of [-155 from the
Birchwood Interchange to the intersection with 1-74 at the |-74/ 1-155 Interchange. The existing
cross section for both roadways generally consists of two lanes in each direction on |-74 and |-
155 with an earth median and open ditch drainage. The proposed typical sections consist of
replacing the existing pavement and structures with three lanes in each direction configuration
with a closed barrier type median on |-74, and a new two lane configuration in each direction on
I-155 with earth median and open ditch drainage. All work for this project will be in English units.

Work will include the complete reconstruction of the existing trumpet interchange at I-74 and I-
155, and ramp modifications of the existing diamond interchange at Morton Avenue. Also
included are removal of six bridge structures and two tunnel structures and replacement with six
new structures on |-74. Work will also include highway drainage design, geotechnical
investigation and reporting, all drilling and analysis of soil borings, traffic signal plans, traffic
staging plans, temporary and permanent erosion control plans, highway lighting and signing,
cost estimates, surveys, plats and legal descriptions for right of way acquisition and any other
work as required to complete the project. The selected consultant’s work will be coordinated
through the District Liaison Engineer and Project Manager.

The department will furnish the Design Report, Location Drainage Study, all Bridge Condition
Reports, TS&L’s and Structure Geotechnical Reports, Interchange Design Studies, Intersection
Design Studies, preliminary Traffic Management Analysis, soil borings, existing plans, electronic
DTM files and other pertinent electronic files developed in Phase | and any other available
information.

The estimated construction cost for this project is estimated at $49,500,000. The completion
date for this contract will be 30 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform/supervise the work in the area of structure plan preparation
(must be an lllinois Licensed Structural Engineer).

e The person who will perform the QC/QA review of all milestone submittal documents
(must have adequate plan review experience and be an lllinois Licensed Professional
Engineer for roadway work and/or an lllinois Licensed Structural Engineer for structural
work).

e The person who will perform / supervise the work in the area of geotechnical analysis
and the preparation of reports (must be an lllinois Licensed Professional Engineer).
Geotechnical Services prequalification categories requirement may be completed by
Sub and /or Prime

e The person who will be in charge of route surveys (must be an lllinois Licensed Land
Surveyor). Route Survey prequalification categories requirement may be completed by
Sub and /or Prime

e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor). Land Survey prequalification categories requirement may be completed by
Sub and /or Prime

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

Professional Transportation Bulletin 152 Publish Date May 7, 2009


mailto:SOIPTB@dot.il.gov

23.

Job No. P-94-020-09, Bridge Deck Delamination Surveys, Various Routes, Various
Counties, Region Three/District Four

This contract will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting on July 24, 2009 at 10:00 A.M. at the
Region Three/District Four office in Peoria.

Work Orders under the blanket agreement will be negotiated and authorized by the department
on an as needed basis. All work for this project will be in English units.

The Consultant work is anticipated to consist of the following:

e Survey of bridge decks using a combination of soundings, infrared thermographic surveys,
ground penetrating radar, visual inspections, limited deck coring, and other methods as
approved by the Department to identify areas of delamination. Using these methods, partial
and full depth repair areas will be located. Also, areas of debonding will be located.

e To calibrate and confirm the data gathered in testing, coring of selected areas of the bridge
decks, visual inspections of the deck soffits and other approved techniques will be used.
Additionally, the cores and other techniques will be used to identify the depths of the
delaminations identified.

e Provide plan view sheets of surveyed bridge decks showing the deck, identified
delaminations, and proposed repair areas marked in the appropriate scale, with a table
showing the square feet of proposed partial and full-depth repairs, and the percentage of
deck to be repaired.

e Prepare a report documenting the techniques and equipment used, as well as a summary of
the survey results. Additionally, a summary of the quantities of delamination and debonding
(square feet) and the percentage of the deck they represent will be provided. Pictures of
any deck cores taken for the deck survey will also be provided in the report.

e Provide the appropriate amount of traffic control during field work.

The department will furnish the following to the selected Consultant for their use in performing
the work:

e Location map and plan views of the bridge decks to be surveyed which give sufficient
details.

e Provide one person to act as a liaison between the Consultant and the Department, and to
assist in data collection, as needed.

e Provide cleaning of deck surfaces, if needed.
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The completion date for this contract will be 12 months after authorization to proceed. The
agreement with the Consultant will have an option for renewal by the department for an
additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents

¢ The person(s) who will perform/supervise the work

e The person who will perform the QC/QA review

Statements of Interest must also include the following:

e Firm’s experience with this type of work.

e Firm’s techniques to be used to complete this work.

Statement of Interest, including resumes of key people, must be received by the Bureau of
Design and Environment prior to 12:00 P.M. central time May 28, 2009 to be given

consideration.

Submittals may be e-mailed to SOIPTB@dot.il.gov or send one hard copy to each of the
following:

lllinois Department of Transportation lllinois Department of Transportation
Ms Cheryl Cathey Mr. Joe Crowe

Bureau of Design & Environment Region Three/District Four

Attn: Consultant Unit (Room 330) 401 Main Street

2300 South Dirksen Parkway Peoria, IL 61021

Springdfield, IL 62764
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24,

Job No. C-95-031-09, Phase lll Services for Various Routes, Various Counties, Region
Three/District Five.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on July 23, 2009 at 9:00 A.M. at the
Region Three, District Five Office in Paris.

Phase lll engineering services are required to provide inspection services for construction
projects throughout District 5. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric Units.

The Consultant will be required to furnish adequate staff to assist in performing the required
inspection, layout, and other duties to allow the timely completion of projects in accordance with
state specifications. Projects requiring staffing may include District wide patching and
resurfacing contracts, or specific bridge projects, resurfacing, or urban rehabilitation projects.
The Consultant will be required to assist in construction supervision, layout staking, on-site
inspection, Quality Assurance field testing, weighing of trucks hauling of tonnage items,
documentation of contract items and providing general assistance as a member of a field crew.
The department will furnish the Consultant with a Resident Engineer/Technician to direct the
Contractor and to direct/coordinate the activities of the Consultant’s staff. The department will
also furnish the construction plans and specifications.

The Consultant may be asked to provide a Liaison Resident Engineer to work directly with
IDOT’s Resident Engineer/Technician. The Consultant may also be asked to furnish a
documentation technician(s) and laptop computer(s) equal to the latest type used by District 5.
lllinois Construction Records System (ICORS) software will be provided for downloading on the
Consultant’s computer(s).

The Consultant’s personnel will be required to provide a vehicle for their use on construction
sites and for traveling between projects, material plants, and weigh scales. The Consultant
must also provide the inspection equipment, testing equipment, layout equipment, cell phones,
and any other equipment deemed necessary to complete the work. The duration of time spent
at a single location may vary as a function of work assignment needs. The Consultant’s
personnel must have a good working knowledge of the department’s specifications, the
department’s Construction Manual and documentation and inspection procedures.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited. At the negotiation meeting, the prime Consultant and
subconsultant(s) will disclose all current relationships with contractors.

This contract is scheduled for the 2010, 2011, and 2012 construction seasons. This contract
must be completed by December 31, 2012.
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Key personnel listed on Exhibit A for this project must include:

e Liaison Engineer

e Materials Coordinator

e The Documentation Technician (The person actively performing the documentation on
the project must possess a current IDOT Construction Documentation certificate.
Include the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Survey Chief

e Construction Inspector

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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25.

Job No. R-96-002-09, Various Surveys, Various Routes, Various Counties, Region
Four/District Six.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on July 29, 2009 at 10:00 A.M. in the
Region Four/District 6 Office in Springfield.

Engineering services are required for miscellaneous surveys throughout District 6. It is
anticipated this contract will include approximately eight (8) such surveys during Fiscal Year
2010. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as needed basis. All work for this project will be in English units.

The department will furnish the Consultant with any available data.

The Consultant’s work may include route and/or land surveys, plat preparations, and right-of-
way plan preparation. The department will direct as to how the surveys and plats will be
completed.

This contract must be completed by January 1, 2011.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the project manager for all aspects of the work
documents must be an lllinois Licensed Professional Land Surveyor.

e The person who will be in charge of route surveys (must be an lllinois Licensed Land
Surveyor and/or an lllinois Licensed Professional Engineer).

e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor).

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Land Surveying)
Special Services (Route Surveying)

Statements of interest, including resumes of the key people noted above must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

Professional Transportation Bulletin 152 Publish Date May 7, 2009


mailto:SOIPTB@dot.il.gov

26.

Job No. D-96-056-09; Various Phase l/ll for Projects, Various Routes, Various Counties,
Region Four, District Six.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a Scope of Services meeting on July 24, 2009 at 1:30 P.M. in
the Region Four, District Six Office in Springfield.

Phase I/l engineering services are required for various projects throughout District Six. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project may be in English or metric units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing bridge condition reports, and preparing project reports
(categorical exclusion projects only). This work may include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and other related work and exhibits necessary to
produce the Project Report, as necessary.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work to complete final plans, specifications, and
estimates, as necessary.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

The estimated construction costs of each project may range from $100,000 to $3,500,000. It is
anticipated this contract will include approximately 3 to 15 different projects. The engineering
services required may consist of only a portion of the total engineering work on a certain project.
The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer who will be directly involved

and responsible in the development of the reports and/or plans (must be an lllinois Licensed
Professional Engineer).
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e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor). Land Survey prequalification category requirement may be completed by the Sub
and/or Prime)

e The person who will be in charge of route surveys (must be an lllinois Licensed Surveyor
and/or an lllinois Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Location Design Studies (Rehabilitation)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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27.

Job No. D-96-081-09, Various Geotechnical Explorations, Various Routes, Various
Counties, Region Four/District Six

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are schedule d to attend an initial meeting on July 24, 2009 at 10:00 A.M. at the
Region Four, District Six Office in Springfield.

Phase | and/or Il engineering services are required to perform subsurface explorations for
roadway and structure improvements throughout District Six. The subsurface exploration could
consist of soil borings, rock coring, pavement coring, laboratory testing, and all other work
needed to provide sufficient subsurface information for the District to prepare geotechnical
recommendations and reports. Work orders under the blanket agreement will be negotiated
and authorized by the department on an as-needed business. All work may be in either English
or metric units.

This project includes all management, layout, provisions for traffic control, drilling, clearing, and
presentation of subsurface data as required. The Consultant drilling equipment must be
equipped with a fully automatic SPT hammer and be capable of accessing locations in a variety
of terrain as required.

The department will furnish the Consultant with subsurface exploration plans for each work
order. The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager/Engineer for all aspects of the
work (must be an lllinois Licensed Professional Engineer).

e The person who will perform QC/QA review of all subsurface exploration information
submitted to the department (must be an lllinois Licensed Professional Engineer).

e The person who will provide continuous, on-site supervision of subsurface exploration
activities (must have a minimum five years experience).

e The person who will log subsurface data in the field (must have a minimum five years
experience).

e The person supervising laboratory testing.

The prime firm must be prequalified in Geotechnical Services (Subsurface Explorations) to
be considered for this project.

Statements of interest, including resumes of key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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28.

Job No. P-97-043-09, Phase | and/or Phase |l Projects, Various Routes, Various Counties,
Region Four/District Seven.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on July 29, 2009 at 10:00 A.M. at the
Region Four/District Seven Office in Effingham.

Phase | and/or Il engineering services are required for various projects in District Seven. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units.

Phase | work, if required, may consist of conducting route surveys, land surveys, hydraulic
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement, and
foundation recommendations. This work may include data collection, development of alignment
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition
reports, preparing, and/or reviewing hydraulic reports, type, size and location drawings, and
other related work and exhibits necessary to produce the Project Reports.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of type, size and location drawings, structure plans,
roadway plans, and any other work necessary to complete final contract plans, specifications,
and estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, new bridge design, widening and resurfacing and/or new roadway projects
that may include preparation of plats & plans for right-of-way acquisition.

The department will furnish the Consultant with available as-built plans, microfilm, field notes,
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic
Reports, and any other available information as required.

The estimated construction cost for these project range from $500,000 to 2,000,000. The
Consultant's work may include either complete projects or a portion of the total engineering
work on a certain project. The completion date for this contract will be 30 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

The prime firm must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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29.

Job No. P-98-003-09, Land Survey Project Manager and Land Surveying, Various Routes,
Various Counties, Region Five/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on July 29, 2009 at 10:00 A.M. at the
Region Five/District Eight Office in Collinsville.

Surveying services are required for performing land survey project management and for
performing miscellaneous surveys throughout District 8. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All
work for this project may be in either English or metric units.

The Consultant’s work as a Land Survey — Project Manager (PM) is expected to include the
management and review of right of way survey projects as prepared by other Consultants. This
work is anticipated to include the accurate review of Consultant prepared Plat of Highways,
Excess Right of Way Plats, Existing Right of Way Surveys and legal descriptions in accordance
with the Department’'s Land Acquisition Manual and with the District Eight checklists and
procedures. This work may also include record research at the district office and at the county
recorder offices or other governmental agencies; ordering, reviewing and accounting for the
necessary title commitments of each project; maintenance of Land Acquisition databases;
maintenance of project files; oral and written communication with right of way survey
consultants, title company representatives, property owners and district staff; attendance at
project meetings; designing proposed right of way lines and easements using Microstation and
Geopak software; performing land surveying computations using Geopak software; and
fieldwork as required. This work will be required to be performed at the District Eight Office in
Collinsville.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The Consultant’'s work may also include performing miscellaneous land surveys throughout
District 8. The Consultant's work may include land surveying to reference the highway
centerline to public land lines, land surveying to locate boundaries, record research, preparation
and recording of monument records, preparation of legal descriptions, preparation of Freeway
Orders, preparation of various plats and maps including: Statutory Plat of Highways, existing
right of way survey plats or maps, centerline plats, corridor protection maps and excess right of
way parcel plats. The Consultant's work may include right of way staking. The consultant's work
may include performing horizontal and vertical control surveys and topographic surveys for
highway design projects.

The department will provide alignment data, title commitments, former construction plans,

existing right of way information, and proposed right of way requirements for each project (when
available).
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It is anticipated that at least 75 percent of this contract will be issued as work orders for
performing Land Survey — Project Management duties. The completion date for this contract
will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

¢ The person who will assume the duties of Land Survey Project Manager. This person must
be a licensed lllinois Professional Land Surveyor.

e The person who will be in charge of land surveys. This person must be a licensed lllinois
Professional Land Surveyor.

The prime firm must be prequalified in the Special Services (Land Survey) category to be
considered for this project.

Statements of interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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30.

Job No. P-98-004-09, Land Surveying, Various Routes, Various Counties, Region
Five/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on July 29, 2009 at 2:00 P.M. at the
Region Five/District Eight Office in Collinsville.

Engineering services are required for land surveying services for various projects in District 8.
Work orders under a blanket agreement will be negotiated and authorized by the department on
an as-needed basis. All wok for this project may be in either English or Metric units.

The Consultant's work is anticipated to consist of land surveying services to reference the
highway centerline to public land lines, to locate boundaries, record research, preparation and
recording of monument records, preparation of legal descriptions, preparation of Freeway
Orders, preparation of various plats and maps including: Statutory Plat of Highways, existing
right of way survey plats or maps, centerline plats, corridor protection maps and excess right of
way parcel plats. The Consultant's work may include right of way staking and include performing
horizontal and vertical control surveys and topographic surveys for highway design projects.

The Consultant’s work may also include the management and review of Consultant prepared
right of way survey projects as prepared by other Consultants. This may include the review of
Consultant prepared Plat of Highways and legal descriptions. The Consultant selected for this
project may be required to conduct the management and review of Consultant prepared right of
way survey projects at the District office.

The selected Consultant and/or their subconsultants on this project are prohibited from
managing contracts where either party is the prime Consultant or a subconsultant. The selected
firm and/or their subconsultants may not manage another firm if the relationship was reversed
during another phase of work.

The department will provide alignment data, title commitments, existing plans, existing right of
way information, and proposed right of way requirements for each project, when available.

It is anticipated that at least 75 percent of this contract will be issued as work orders for
performing land surveys for highway purposes. The completion date for this contract will be 18
months after authorization to proceed. The agreement with the Consultant will include an option
for renewal by the department for an additional 18 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will be in charge of land surveys (must be a licensed lllinois Professional
Land Surveyor).

e The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Engineer and/or a Licensed lllinois Professional Land Surveyor).
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e The person who will be performing the management and review of Consultant prepared
survey projects. This person must be a licensed lllinois Professional Land Surveyor.

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Land Survey)
Special Services (Route Survey)

Statements of interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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31.

Job No. P-98-056-09, Various Route Surveys, Various Routes, Various Counties, Region
Five, District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on August 7, 2009 at 10:00 A.M. at the
Region Five/District Eight Office in Collinsville.

Surveying services are required for performing route surveys and hydraulic surveys throughout
the district. The Consultant’'s work may include surveying to establish the existing centerline
alignment for projects, to measure and record all topographic features along specific routes, to
create three dimensional models for highway design projects, and to locate right of way, record
research, preparation of, and recording of monument records. The Consultant's work may
include staking out existing centerline alignment, as well as performing horizontal and vertical
control surveys. The Consultant’s work may also include performing floodplain cross sections,
streambed profiles, waterway opening sketches, roadway profiles and other tasks necessary to
complete hydraulic reports. The Consultant selected for this project shall be required to process
their field data and submit their data in an electronic format while adhering to all IDOT’s
standards. The Consultant selected for this project shall be required to use IDOT'’s Point Code
Listing while conducting the field survey and shall be required to submit all original field notes
upon completion of said surveys. Work orders under a blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric units.

The department will provide alignment information and horizontal and vertical control (if
applicable), existing microfilm information and general survey requirements for each project.

It is anticipated that this contract will include approximately 10 to 20 such surveys. The
completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will be in charge of land surveys (must be a licensed lllinois Professional
Land Surveyor).

e The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Engineer and/or a Licensed lllinois Professional Land Surveyor).

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Land Survey)
Special Services (Route Survey)

Statements of interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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32.

Job No. D-98-060-09, P-98-060-09, Various Utility Coordination, Various Route, Various
Counties, Region Five/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meeting on July 24, 2009, at 9:30 A.M. at
the Region Five/District Eight Office in Collinsville.

Phase | and/or Il engineering services are required for utility coordination work throughout the
district. Work orders under a blanket agreement will be negotiated and authorized by the
department on an as-needed basis. The Consultant shall respond within 24 hours to the District
after receiving each work order assignment to discuss the scope of work, negotiate hours of
work, equipment required, and direct cost. After the department gives the Consultant
authorization to proceed, the Consultant shall commence work within 10 calendar days.

These services shall consist of coordination with various utility companies. Services may
consist of the following tasks:

Review IDOT’s construction plans for areas of utility conflict where adjustments/relocations
are needed.

Provide a copy of IDOT’s construction plans to the utility companies accompanied with an
information letter and coordinate with utility companies to assist in plan preparation.

Verify and record the horizontal location of each aerial and underground utility facility within
the proposed construction limits. Also, verify and record the vertical location of each
underground utility that will require lowering or relocation due to the improvement.

Review plans and estimates furnished by the utility company for the most economical
method of relocating the utilities.

Check plans and estimates of cost from the utility company and coordinate with the utility
company for revisions if needed.

Forward a copy of the reviewed and accepted plans and estimates of cost to the district. A
copy of the plans and estimates are required minimum of 5 months prior to the job letting.

Provide to the District a completed “Status of Utilities to be Adjusted” sheet with the
estimated dates of completion for each utility. This document is to be provided to the
District a minimum of 14 days prior to the Plans, Special Provisions, & Estimates (PS & E)
date for the letting for the improvement.

Check plans, estimates and other data provided by the utility, required for preparing a
reimbursable utility adjustment, if needed.
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If the utility adjustment is to construct on ROW, then a permit is required (IDOT writes the
permit). The utility company is responsible to obtain the permit from IDOT. The consultant
will be responsible to review the proposed adjustment to insure the adjustment does not
conflict with IDOT’s proposed improvement.

Monitor and inspect utility adjustments in the field to assure the adjustments are in
accordance with the approved adjustment plan and when necessary, coordinate with the
utility to identify and correct problems as they occur.

Field check the adjustments and verify that they will not be in conflict with the proposed
improvement.

Schedule and coordinate the adjustments to be completed before the contractor is to start
construction (10 days after the execution of the contract).

Records should be kept of manpower, equipment, and materials used on reimbursable
utility relocations.

Review for accuracy all bills submitted by the utility companies for reimbursement. Work
with the utilities to obtain a bill reflecting appropriate charges and submit the bill with your
recommendations to IDOT for payment. IDOT will process the bills for payment.

It will be required to attend field checks and preconstruction meetings for each section.
Also, once the utility companies have received the plans and start submitting proposals,
biweekly meetings may be required to discuss the job status.

The department will furnish the Consultant with any available final plans, as-built plans,
microfilm plans, field notes, existing right-of-way plans, boring logs and other information.

The completion date for this contract will be 36 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department an
additional 36 months.

The Consultant will be required to prepare the utility coordination portion of these plans using
Microstation and Geopak software that is utilized by the Department and capable of translating
to the Department’s system in accordance with “CADD Roadway Drafting Reference Guide” and
current Electrical Data Transfer Standards. Complete files, design, and geopak, will be
required. Existing information will be furnished in this format if available.

The key personnel listed on Exhibit A for this contract must include:

e The person’s name who will assume the duties of Project Manager for all the aspects of
work.

e The person’s name who will assume the duties of Project Coordinator directly involved in
the management of each project.

e The person who will be in charge of land surveys (must be an lllinois Licensed Professional

Land Surveyor). Land Survey prequalification category requirement may be completed by
the Sub and/or Prime)
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e The person who will be in charge of route surveys (must be either an lllinois Licensed
Professional Engineer or and lllinois Professional Land Surveyor). Route Survey
prequalification category requirement may be completed by the Sub and/or Prime)

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Subsurface Utility Engineering)
and/or
Highways (Roads and Streets)

Statements of Interest must also include satisfactory experience in the activities required for this
work by the firm and its’ employees.

Statements of interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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33.

Job No. R-99-021-09, Various Survey Projects, Various Routes, Various Counties, Region
Five, District Nine.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on July 23, 2009 at 10:00 A.M. at the
Region Five/District Nine office in Carbondale.

Engineering services are required to furnish land and route surveying, including assistance for
surveys, in areas such as right-of-way staking, land surveying, topographic, and cross sections
for highway projects, hydraulic surveys, plats & plans, legal descriptions, monument records,
and other survey related work. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work will be done in English units.

Local land surveyor project input is to be expected in obtaining historic survey reference data.
The department will furnish the Consultant with available alignment data, vertical data, title
reports, existing right-of-way plans, and proposed right-of-way requirements as each work order
is negotiated. The cost and completion dates for the work requirements will be negotiated by
the department for each project prior to giving authorization to proceed under a work order.

The completion date for this contract will be 12 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will be in charge/supervise land surveys (must be an lllinois Licensed
Professional Land Surveyor).

e The person who will be in charge/supervise route surveys (must be either an lllinois
Licensed Professional Engineer or an lllinois Licensed Professional Land Surveyor).

The prime firm must be prequalified in the following categories to be considered for this project:

Special Services (Land Surveys)
Special Services (Route Surveys)

Statements of interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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34.

Job No. D-30-006-09, Statewide Structural Engineering Services, Bureau of Bridges and
Structures.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting on July 24, 2009, at 10:00 A.M. at the
Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield.

Various structural engineering, geotechnical/foundation, and hydraulic services are required by
the Bureau of Bridges and Structures. Projects are anticipated to include NBIS and Element
Level Inspections and training, Damage Inspections, plan preparation for the repair,
rehabilitation, or replacement of structures, Load capacity rating of existing and/or new
structures, drafting services and possible field investigations. The Consultant may be required
to provide the appropriate bridge inspection equipment to complete NBIS and Damage
Inspections and field investigations. The Consultants may also be required to provide the
appropriate traffic control. Work Orders under a blanket agreement will be negotiated and
authorized by the department on an as needed basis. All work for this project may be in either
English or metric units.

The department will furnish the available documents and resources to the Consultant. Projects
to be handled by the selected Consultant vary greatly in size and complexity as well as timing.
The selected Consultant must have the capacity to absorb this work without adversely affecting
other commitments while still completing these projects in the prescribed time period.

The completion date for this contract will be 36 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e Person who will assume the duties of Project Manager for aspects of the work (must be an
lllinois Licensed Professional Engineer).

e Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents (must be an
lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer).

e Person who will perform the work in the area of structural plan preparation and will seal
the plans as required (must be an lllinois Licensed Structural Engineer). In addition, the
staff performing this work must be identified.

e Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or
geotechnical/foundations/wall design recommendations (must be an lllinois Licensed
Professional or Structural Engineer) shall be identified. Geotechnical Services (Structure
Geotechnical Reports (SGR)) prequalification category may be completed by Sub and/or
Prime.

e The person who will perform/supervise the work in the area of Hydraulic Reports and
preparation of the Hydraulic Analyses (must be an lllinois Licensed Professional
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Engineer). Hydraulic Reports: Typical prequalification category requirement may be
completed by Sub and/or Prime.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Structural Engineer with adequate plan review experience).

e Person who will perform the work in the area of NBIS and Element Level inspections and
training must be an NBIS qualified Team Leader and an lllinois Licensed Professional
Engineer or lllinois Licensed Structural Engineer. In addition, the staff performing this
work must be identified.

The prime firm must be prequalified in the Structures (Highway: Advanced Typical) category
and to be considered for this project.

Statement of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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35.

Job No. C-30-045-09, Statewide Various Construction Inspection with an Emphasis on
Independent Weight Checks, Bureau of Construction.

This Project is Federally Funded.
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting July 29, 2009 at 10:00 A.M. at Harry R.
Hanley Building, Central Bureau of Construction in Springfield.

Phase Ill engineering services are required to perform field reviews to evaluate jobsite
compliance with the requirements of the Standard Specifications for Road and Bridge
Construction, Construction Memorandums, contract special provisions and plans, industry
standards and other items as necessary.

The department will furnish the Consultant with instructions and forms to document the field
reviews.

The Consultant's work may include on-site inspections, documenting findings, and providing
recommendations for improvement. The Consultant will perform reviews to ensure compliance
with the aforementioned documents and the agreement requirements. The Consultant will
maintain records and submit documentation of all reviews and other activities as needed and
provide comments back to the applicable District that can be utilized for contract administration.
The completion date for this contract will be March 1, 2010.

Key personnel listed on Exhibit A for this project must include:

+ Liaison Engineer who will assume duties as project Manager for all aspects of the work
(llinois Licensed Professional Engineer is preferred).

* Person(s) who will be conducting field reviews.

The prime firm must be prequalified in the Special Services (Construction Inspection)
category to be considered for this project.

IF SELECTED FOR THIS PROJECT ADDITIONAL REPORTING WILL BE REQUIRED TO
SATISFY THE ARRA REQUIREMENTS. A D-U-N-S NUMBER IS REQUIRED TO ENTER ALL
INFORMATION INTO THE ARRA DATABASE. DUNS NUMBER MAY BE OBTAINED AT
THE FOLLOWING WEB SITE: http://www.dnb.com/US/duns update/

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Notice

Consultant’s Annual Fee Capacity

Issued August 7, 2008

The department has revised the annual fee calculation by increasing the dollar amount.

Annual Fee Capacity: A Consultant’s annual fee capacity is an evaluation of its
technical and professional staff's ability to generate an annual volume of work. To
estimate the maximum annual fee capacity of a Consultant to perform transportation or
architectural work, the larger of the fees computed by the following two methods is used:

¢ the fee produced by multiplying the total number of technical staff by $200,000,

or

¢ the fee produced by multiplying the total number of professional staff by $800,000.

To determine the annual fee capacity of Consultants performing aerial mapping services
only, the figure of $700,000 per plotter is considered appropriate.
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NOTICE
CONSULTANT PREQUALIFICATION

May 08, 2008

This notice was originally sent to all prequalified consultants and included as a
notice on April 5, 2007. This is a notice to all firms to renew their firms
prequalification. All engineering consulting firms are responsible for resubmitting
the correct portion (entire or corporate and financial) of the Statement of
Experience and Financial Condition to remain prequalified. The department will
not send reminders to submit the Statement of Experience and Financial
Condition. NOTE: For firm’s fiscal year ending December 31, 2008, your SEFC is
required by June 30, 2009. (See submittal requirements under recurring notices,
Titled “CONSULTANT PREQUALIFICATION SUBMITTAL TIMES.”

Firms that meet the requirements for prequalification receive a letter after the
review of the Statement of Experience and Financial Condition that notes the
firm’s Annual Fee capacity, provisional overhead rate and the date the firm’s
prequalification ends. The last paragraph of the letter states if the entire or only
the corporate and financial portion of the Statement of Experience and Financial
Condition is required to remain prequalified.

The last paragraph will state the following when the entire Statement of
Experience and Financial Condition is required: “Your firm is prequalified until
[FIRMS FISCAL YEAR ENDING DATE (SPECIFIC TO EACH FIRM)]. You will be
given an additional six months from this date to submit the entire "Statement of
Experience and Financial Condition" (SEFC) to remain prequalified. "The last
paragraph will state the following when the corporate and financial portion is
required: “Your firm is prequalified until [FIRMS FISCAL YEAR ENDING DATE
SPECIFIC TO EACH FIRM)]. You will be given an additional six months from this
date to submit the Corporate and Financial Information portion of the "Statement
of Experience and Financial Condition" (SEFC) to remain prequalified.”

Also, in every Professional Transportation Bulletin, under recurring notices, Titled
“CONSULTANT PREQUALIFICATION SUBMITTAL TIMES” is a submittal
schedule for consulting firms.

The most current Statement of Experience and Financial Condition is required to
be submitted for review. An outdated SEFC will not be reviewed. The firm will be
contacted and asked to submit the current SEFC. The most current Statement of
Experience and Financial Condition (SEFC), Description and Minimum
Requirements and a listing of all prequalified consultants are available at:
http://www.dot.il.gov/desenv/pregcons.html
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NOTICE
CONSULTANT PREQUALIFICATION

SUBMITTAL TIMES
February 5, 2009

For firms currently prequalified, the entire Statement of Experience and Financial
Condition (SEFC) is required to be submitted every three (3) years.

Firms not prequalified (new firms or firms that lost prequalification) are required to
submit the entire Statement of Experience and Financial Condition. Consultant firms are
required to submit the corporate and financial portion of the Statement of Experience
and Financial Condition annually to remain prequalified.

Firms are required to report to this office any additions or deletions of licensed
professional staff or any other key personnel that would affect the firm's prequalification
in a particular category. Notice of changes must be submitted within 15 calendar days of
the change.

Once a firm is prequalified, they may request additional categories of prequalification at
any time.

After the review of a firm’s SEFC is completed, a letter is sent to the firm that denotes in
the last paragraph if the entire SEFC is required or if the corporate and financial only is
required.

Submittal times are based on the firm’s fiscal year; i.e. Firms fiscal year ends Dec. 31,
2008, the Consultant is given a 6 month grace period to submit and therefore has until
June 30, 2009 to submit. Firm is submitting the 2008 fiscal year information in 2009.

The following schedule is attached for your use:

Firm Name 2009 2010 2011 2012 2013 2014
Beginning with: Submittal Submittal Submittal Submittal Submittal
A through E Corp. & Entire Corp. & Corp. & Entire Corp. &
Financial SEFC Financial Financial SEFC Financial
F through N Corp. & Corp. & Entire Corp. & Corp. & Entire
Financial Financial SEFC Financial Financial SEFC
O through Z Entire Corp. & Corp. & Entire Corp. & Corp. &
SEFC Financial Financial SEFC Financial Financial

Professional Transportation Bulletin 152 Publish Date May 7, 2009




Return To: Cement and Concrete Reference Laboratory
At NIST
100 Bureau Drive, Stop 8616
Gaithersburg, Maryland 20899-8618
Phone: 301-975-6704
Fax: 301-975-2243

Email: ccri@nist.gov

APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO:

Name: Mark Gawedzinski, BMPR Pre-Qualification Coordinator
Company: lllinois Department of Transportation
Bureau of Materials and Physical Research
Address: Springfield, lllinois
Email Address: mark.gawedzinski@illinois.gov
Phone: 217-782-2799
For:
Laboratory Name:
Address

Phone Number:
CCRL Laboratory Number

| hereby give permission to CCRL to release copies of proficiency sample reports:

Signature (mandatory) Date

Print Name

Print Title

E-mail Address

This release remains in effect as long as this laboratory participates in the CCRL proficiency
sample program.
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NOTICE
Effective January 24, 2008

lllinois Department of Transportation
Requirements for Verification of Quality Assurance Consultants Enroliment in
the AMRL Proficiency Assessment Program

As part of the prequalification process, Consultants wanting to become precertified as a Quality
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency
ratings via the AASHTO AMRL web site. In order to meet the terms of this requirement, as part of
the prequalification process, each consultant is directed to the AASHTO web site at:

http://amrl.net

Log in to the site as you would to report your firms’ proficiency assessment results. Once the firm
has logged into the AASHTO web site, complete the following steps:

e Select the black “My Lab” tab at the top of the page.
e Then Under Lab Account in the left column, select Manage PSP Specifiers.
o Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.
e Select Configure Enrollment Specifiers.
e Make the following samples available for evaluation with unlimited time periods:
AASHTO ASTM Description
(Illinois Modified)
AGGREGATES
T11 (IL) C117 | 75-um (No. 200) by Washing
T 27 (IL) C136 | Sieve Analysis of Fine and Coarse Aggregates
T84 (IL) C128 | Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only)
T85(IL) C127 | Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only)
HOT-MIX ASPHALT
T 166 (IL) D2726 | Bulk Specific Gravity
T 209 (IL) D2041 | Maximum Specific Gravity
T 312 (IL) Superpave Gyratory compaction
T 308 (IL) Asphalt Binder Content by Ignition
CONCRETE
T 22 (IL) C 39 | Compressive Strength of Cylinders
T 23 (L) C 31 | Making and Curing Test Specimens in the Field
T 119 (IL) C 143 | Slump
T 121 (IL) C 138 | Weight, Yield, and Air Content
T 126 (IL) C 192 | Making and Curing Test Specimens in the Laboratory
T 152 (IL) C 231 | Air Content-Type A or B Pressure Method
T 196 (IL) C 173 | Air content by Volumetric Method (if performed)

e Select Next
e Select Finish
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IDOT AMRL Proficiency Verification
Page 2

Once the process is complete, consultants will no longer be required to submit AASHTO AMRL
Proficiency Results as part of the prequalification process.

Contact the Consultant Services Unit of the lllinois Department of Transportation, Bureau of Design
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217)
782-7200 if you require additional information.

David L. Lippert, P.E.
Engineer of Materials
And Physical Research
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NOTICE

Construction Guides
and
Manuals — Memorandums

The Department’s Construction Guides, Manuals and Memorandum are available
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html.

The Manual Sales Order Form is also available at the following address:
http://www.dot.il.gov/desenv/orderform.html
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NOTICE
DBE FIRMS AND PROJECT GOALS

The firms noted on the List of Pre-qualified Consultants on IDOT's website
(www.dot.il.gov/desenv/pregcons.html) are firms certified as a DBE in specified areas. It
is the responsibility of any prime consultant firm to go to the Illinois Unified
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the
subconsultant is certified as a DBE in the area of work the sub will be performing on a
specific project. Only the pre-qualified areas of work the DBE firm is certified in as a
DBE will be considered toward the project’s DBE goal.

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will
be verified for DBE certification beginning January 1, 2007.

If you have any questions on DBE certification, please contact Carol Lyle in the Office o

Business and Workforce Diversity. Any questions on prequalification, please contact
Cheryl Cathey.
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“Special Notice Regarding Disadvantaged Business Enterprises”

The lllinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’'s letter must include a statement that it
intends to subcontract the designated percent to a DBE. The Exhibit A in the Statement
of Interest must include the DBE Consultant and the category of work they are going to
perform.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways' Bureau of Design and Environment (BDE). IDOT's
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT's web site http://www.dot.il.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed under the UCP Directory by Category,
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms
that are not certified DBEs should encourage them to become certified by contacting
SBE's Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Natification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.

Professional Transportation Bulletin 152 Publish Date May 7, 2009



NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.il.gov ) under Public Partners. The registration
form, registration process and class format is available.

If you have questions regarding this class or the content on the web page, please
email cbctraining@dot.il.gov.
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NOTICE OF ELECTRONIC SIGNATURES

In order for us to verify your scanned in signature (on cover letters, Exhibit A, Disclosure Forms A and B,
and Delinquent Payment Form) we request that you complete the Signature Certification for Electronic
Submittals form and submit it to us in hard-copy immediately. A signature certification form must be
completed for each individual that will be signing any of the above mentioned documents. If you have
previously submitted your Signature Certification and no new individual will be signing the
documents you are not required to re-submit the document.

Send Submittal to:

lllinois Department of Transportation
Ms. Cheryl Cathey

Bureau of Design and Environment
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, IL 62764

If you have questions, please contact Carrie Kowalski at: Carrie.Kowalski@illinois.gov

Signature Certification for Electronic Submittal
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Signature Certification For Electronic Submittals

| certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

(Firm) (Signature) (Title)

STATE OF

COUNTY OF L,

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this day of A.D.

NOTARY PUBLIC
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Notice
Of Requirement For
lllinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the lllinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. The
Department is required by law to require this number from all parties contracting with the State
of lllinois. If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/ or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division

100 W. Randolph,

Suite 10-100

Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 15
employees.
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NOTICE FOR JOINT VENTURE

Statements submitted by Joint Ventures will be considered. The Joint Venture,
Agreement signed by all parties, must be included with the statement of interest. The
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity
and evaluation history. IDOT does not have a form for joint venture agreements. The
firms submitting as a joint venture are required to obtain and submit the joint venture
agreement.

The required insurance coverage applies to the Joint Venture entity.

The Joint Venture entity will submit one statement of interest with the following specified:

the party who will be the managing firm

the firm responsible for each prequalification category

each individual firm’s work left, disclosure forms and delinquent dept forms.

the firm responsible for invoicing

One Exhibit A plus other required documents specified in the PTB combining the
information for all firms. (Indicate personnel name and firm name on exhibit A for
key staff)

EXHIBIT A EXAMPLE:

Name Required Prequalification Category :
Location Drainage

*Name Mr. John Smith (ABC Engineering

Assoc.)
Category PE (PE, SE, LS)
Registration # 62012345

Year Registered 1995 State IL
Office Location:
City Chicago State IL

A firm planning to submit a Statements of Interest as a joint venture is required to
contact the department for a new Statements of Interest Code. Contact Carrie Kowalski
by e-mail at Carrie.Kowalski@illinois.gov. The code is required so that the joint venture
proposal is recognized as a joint venture.
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Overtime Billing
for
Engineering Consultant Contracts

The engineering consultant firm may bill overtime in
accordance with Section 2.86 of the Standard Agreement
Provisions and the following. When the employee in the
same pay period, has worked on more than one project, the
amount premium wages charged to a project must be in
direct proportion to the total number of hours the employee
worked in that pay period. (i.e. total hours worked in pay
period = 50 hours (10 of which are premium hours), 25 total
hours for the pay period on the project, 5 hours of overtime
may be charged to the project.)
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NOTICE
For
Prequalification of Consultants & DBE Revisions

Prequalification:
As stated in each Professional Transportation Bulletin under the guidelines:

Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the
project advertisement even if they plan to subcontract part of the project, except where noted in
a specific project advertisement. If the prime is not prequalified in the required category(s)
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for
the item.

Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in
the category of work they will be performing.

Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR
TRANSFER:

Subconsultants must be prequalified in accordance with the department requirements. For
specialized services that are required but which do not fall into the areas of prequalification of
the department, a non-prequalified firm may be used with department approval.

DBE Participation:

The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract,
you count only the value of the work actually performed by the DBE toward the DBE goals.” The
IDOT and U.S. DOT regulations further state:

When a DBE subcontracts part of the work its contract to another firm, the value of the
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE
goals.

Effective immediately all subconsultant proposals where a DBE is utilized for the main contract
and it is necessary for them to obtain non professional services which would be listed as a direct
cost, the amount of those services will not apply to the DBE goal. For example if a DBE
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the
cost for this work will not apply to the DBE goal.

However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted
toward the goal.
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NOTICE
February 7, 2008

Revised Sub-Consultants Formula

FORMULA FOR COST PLUS FIXED FEE
METHOD OF COMPENSATION

Effective on projects advertised in PTB 144 (April 5, 2007) and for all
supplemental agreements received on or after June 13, 2007 the fee portion
of the Cost-Plus-Fixed-Fee method of compensation will change. The
compensation for this method will be:

Compensation = DL+DC+OH+FF
Where FF:

For Prime Agreements is:
(0.37+ R)DL+%DL

When % is:
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs

5 or more sub-consultants = 15% of Direct Labor (DL) of Subs

Sub-Consultants
(0.37 + R)DL

Where:

R= Complexity Factor: 0, 0.035, or 0.07
DL = Direct Labor

DC= Direct Cost

OH= Overhead Rate
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NOTICE
Construction and Quality Assurance Consultants
S 33- Geotechnical Field Testing and Inspection Class

Professional Transportation Bulletin 117 included a notice that S 33 is a required class
for technicians performing soil tests on construction projects. This includes consultant
personnel providing Construction Inspection or Quality Assurance Testing on
Department projects. The Department will schedule sessions of this class after
determining the demand. Below is a description of the class and sign-up information.

Course Objectives

The student will be able to do the following: 1. Determine the Standard Dry Density and
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine
in-place density in accordance with approved test procedures. 3. Select the correct soil
curve by the use of a one-point proctor and/or textural classification of the soils. 4.
Determine the moisture content of a soil by either laboratory or field methods. 5. Perform
validity checks of the soils test results. 6. Report test results in accordance with
departmental requirements.

Prerequisites:

1. One year of college level technical training or six months experience, or consent of
the course instructor;

2. High school math, including ability to calculate percentages.

Course Length:
Two Days, including written examination.

Cost:
There is no cost to consultants.

Location:
District One, District Eight, and other locations determined by demand.

Schedule:
As determined by demand; late fall, winter, and early spring.

To Register:

Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each
proposed registrant, provide name, firm name, address, phone, FAX and e-mail. Please
list multiple registrants in priority order, since seating in initial classes may be limited.

Brad Risinger

IDOT- Technical Training Unit
313 Hanley Building

2300 S. Dirksen Parkway
Springfield, IL 62764

217 782-0128

FAX 217 524-7260
Brad.Risinger@illinois.gov
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NOTICE OF TRAINING OPPORTUNITY
Updated 4-24-09

LAKELAND COLLEGE TRAINING COURSES

Lakeland College will be conducting QC/QA Training again this year. Please visit the
web-site for further information. Information or schedules can also be obtained by
contacting Marlene Browning.

Kathy Willenborg

Lake Land College

5001 Lake Land Blvd.

Mattoon, IL 61938-9336

Phone: (217) 234-5285

Fax: (217) 234-5381 E-Mail: idotgcga@lakeland.cc.il.us
Internet Homepage: http://www.lakeland.cc.il.us/idotacqa

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information
is available at the following address:

http://www.nhi.fhwa.dot.gov/home.asp

NATIONAL TRANSIT INSTITUTE (NTH COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information
is available at the following address:

http://www.ntionline.com
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